
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  08-C008-032                 Primary County:  BOONE 
   Letting Date:  151020     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   95 WORK DAYS      Late Start Date:  05/23/16 
 
 
        Project:  BROS-C008(32)--8J-08 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  BOONE              Prj Awd Amt: $592,154.76 
          Route:  140TH STREET 
       Location:  140TH STREET IN THE CITY OF BOONE CRD OVER 
                  SQUAW CREEK SECTI ON 27, T85N, R25W 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    592,154.76     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    633,631.68     107.00  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    714,725.66     120.69  % 
   4   DI360          DIXON CONSTRUCTION CO.                                                     $    736,749.17     124.41  % 
   5   CU080          CUNNINGHAM-REIS CO.                                                        $    756,573.90     127.76  % 
   6   JE200          JENSEN CONSTRUCTION CO.                                                    $    922,788.50     155.83  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  08-C008-032                   Primary County:  BOONE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(   3  ) GR100 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A 140'-0 X 30' -6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             2.700  ACRE |    5581.48000       15070.00|    2500.00000        6750.00|    2625.00000        7087.50 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          7300.000  CY   |       3.85000       28105.00|       3.00000       21900.00|       3.15000       22995.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           341.000  CY   |       5.00000        1705.00|       5.00000        1705.00|       5.00000        1705.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015          1500.000  CY   |       4.50000        6750.00|       4.00000        6000.00|       4.20000        6300.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051          1370.000  TON  |      22.50000       30825.00|      22.00000       30140.00|      23.10000       31647.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   24210.00000       24210.00|   30000.00000       30000.00|   28000.00000       28000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2401-6745650                    LUMP |    4570.00000        4570.00|    2500.00000        2500.00|    3000.00000        3000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0080 2402-2720000           242.000  CY   |       7.70000        1863.40|      30.00000        7260.00|      30.00000        7260.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2403-0100010           369.400  CY   |     482.65000      178290.91|     495.00000      182853.00|     487.00000      179897.80 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         83557.000  LB   |       0.68000       56818.76|       0.74000       61832.18|       0.98000       81885.86 
  REINFORCING STEEL                       |                             |                             | 
0110 2414-6424124           302.000  LF   |      51.65000       15598.30|      80.00000       24160.00|      58.00000       17516.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2417-1040024           110.000  LF   |      40.00000        4400.00|      42.00000        4620.00|      44.10000        4851.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2417-1060024            99.000  LF   |      40.00000        3960.00|      60.00000        5940.00|      63.00000        6237.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0140 2417-1060036            74.000  LF   |      65.00000        4810.00|      90.00000        6660.00|      94.50000        6993.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  36 IN. DIA.                             |                             |                             | 
0150 2501-0201042          2450.000  LF   |      27.00000       66150.00|      38.00000       93100.00|      45.00000      110250.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0160 2501-5475042           261.700  LF   |      60.70000       15885.19|      65.00000       17010.50|     205.00000       53648.50 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0170 2501-6335010           140.000  LF   |      47.45000        6643.00|      45.00000        6300.00|      45.00000        6300.00 
  PREBORED HOLES                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  08-C008-032                   Primary County:  BOONE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(   3  ) GR100 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2505-4008400             4.000  EACH |    1575.50000        6302.00|    1575.50000        6302.00|    2022.00000        8088.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     210.00000         840.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021701             4.000  EACH |    1975.00000        7900.00|    1975.00000        7900.00|    1945.00000        7780.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0210 2507-3250005           718.000  SY   |       2.65000        1902.70|       3.00000        2154.00|       3.00000        2154.00 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-6800061           715.000  TON  |      42.70000       30530.50|      52.00000       37180.00|      50.00000       35750.00 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2518-6910000             6.000  EACH |     175.00000        1050.00|     175.00000        1050.00|     150.00000         900.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2528-8445110                    LUMP |    5375.00000        5375.00|    1575.00000        1575.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   54700.00000       54700.00|   50000.00000       50000.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 
0260 2601-2634100             5.000  ACRE |     700.00000        3500.00|     700.00000        3500.00|     700.00000        3500.00 
  MULCHING                                |                             |                             | 

0270 2601-2636015             5.000  ACRE |    1400.00000        7000.00|    1400.00000        7000.00|    1400.00000        7000.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0280 2601-2642100             5.000  ACRE |     220.00000        1100.00|     220.00000        1100.00|     220.00000        1100.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0290 2602-0000020           400.000  LF   |       3.00000        1200.00|       3.00000        1200.00|       3.00000        1200.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030           280.000  LF   |       3.00000         840.00|       3.00000         840.00|       3.00000         840.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000312           300.000  LF   |       3.00000         900.00|       3.00000         900.00|      10.00000        3000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0320 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0330 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       592,154.76|           $       633,631.68|           $       714,725.66 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       592,154.76|           $       633,631.68|           $       714,725.66 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  4 

 
     Bid Order:  001                             Contract ID:  08-C008-032                   Primary County:  BOONE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(   5  ) CU080               |(   6  ) JE200 
                                          |DIXON CONSTR. CO.            |CUNNINGHAM-REIS CO.          |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A 140'-0 X 30' -6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             2.700  ACRE |    7950.00000       21465.00|    4500.00000       12150.00|    2500.00000        6750.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          7300.000  CY   |      10.00000       73000.00|       5.50000       40150.00|       3.00000       21900.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           341.000  CY   |       3.00000        1023.00|       6.00000        2046.00|       3.00000        1023.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015          1500.000  CY   |      10.00000       15000.00|       5.50000        8250.00|       4.00000        6000.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051          1370.000  TON  |      23.00000       31510.00|      27.00000       36990.00|      22.00000       30140.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   43000.00000       43000.00|   20000.00000       20000.00|   74000.00000       74000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2401-6745650                    LUMP |   10000.00000       10000.00|    7000.00000        7000.00|   12000.00000       12000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0080 2402-2720000           242.000  CY   |      30.00000        7260.00|      30.00000        7260.00|      30.00000        7260.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2403-0100010           369.400  CY   |     400.00000      147760.00|     485.00000      179159.00|     700.00000      258580.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         83557.000  LB   |       0.81000       67681.17|       0.70000       58489.90|       1.00000       83557.00 
  REINFORCING STEEL                       |                             |                             | 
0110 2414-6424124           302.000  LF   |      52.00000       15704.00|      60.00000       18120.00|      80.00000       24160.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2417-1040024           110.000  LF   |      30.00000        3300.00|      42.00000        4620.00|      42.00000        4620.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2417-1060024            99.000  LF   |      47.00000        4653.00|      45.00000        4455.00|      60.00000        5940.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0140 2417-1060036            74.000  LF   |      80.00000        5920.00|      75.00000        5550.00|      90.00000        6660.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  36 IN. DIA.                             |                             |                             | 
0150 2501-0201042          2450.000  LF   |      34.00000       83300.00|      44.00000      107800.00|      45.00000      110250.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0160 2501-5475042           261.700  LF   |     200.00000       52340.00|     180.00000       47106.00|     165.00000       43180.50 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0170 2501-6335010           140.000  LF   |      40.00000        5600.00|     100.00000       14000.00|      45.00000        6300.00 
  PREBORED HOLES                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  5 

 
     Bid Order:  001                             Contract ID:  08-C008-032                   Primary County:  BOONE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(   5  ) CU080               |(   6  ) JE200 
                                          |DIXON CONSTR. CO.            |CUNNINGHAM-REIS CO.          |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2505-4008400             4.000  EACH |    1575.50000        6302.00|    1600.00000        6400.00|    1576.00000        6304.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021701             4.000  EACH |    1975.00000        7900.00|    2000.00000        8000.00|    1975.00000        7900.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0210 2507-3250005           718.000  SY   |       2.00000        1436.00|       3.50000        2513.00|       3.00000        2154.00 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-6800061           715.000  TON  |      47.00000       33605.00|      45.00000       32175.00|      48.00000       34320.00 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2518-6910000             6.000  EACH |     175.00000        1050.00|     100.00000         600.00|     175.00000        1050.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2528-8445110                    LUMP |    5200.00000        5200.00|    5000.00000        5000.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   74000.00000       74000.00|  110000.00000      110000.00|  125000.00000      125000.00 
  MOBILIZATION                            |                             |                             | 
0260 2601-2634100             5.000  ACRE |     700.00000        3500.00|     700.00000        3500.00|     700.00000        3500.00 
  MULCHING                                |                             |                             | 

0270 2601-2636015             5.000  ACRE |    1400.00000        7000.00|    1400.00000        7000.00|    1400.00000        7000.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0280 2601-2642100             5.000  ACRE |     220.00000        1100.00|     220.00000        1100.00|     220.00000        1100.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0290 2602-0000020           400.000  LF   |       3.00000        1200.00|       3.00000        1200.00|       3.00000        1200.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030           280.000  LF   |       3.00000         840.00|       3.00000         840.00|       3.00000         840.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000312           300.000  LF   |       3.00000         900.00|       3.00000         900.00|       3.00000         900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0320 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0330 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       736,749.17|           $       756,573.90|           $       922,788.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       736,749.17|           $       756,573.90|           $       922,788.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  17-C017-057                 Primary County:  CERRO GORDO 
   Letting Date:  151020     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   MINNOWA CONSTR., INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  05/31/16 
 
 
        Project:  BRS-C017(57)--60-17 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  CERRO GORDO        Prj Awd Amt: $837,500.18 
          Route:  B20 (300TH ST) 
       Location:  APPROXIMATELY 0.25 MILE EAST OF U.S. 65 TO 
                  JUST WEST OF PHEASANT AVENUE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MINNOWA CONSTRUCTION,INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    837,500.18     100.00  % 
   2   HE239          HENKEL CONSTRUCTION COMPANY                                                $    929,814.97     111.02  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 

 
     Bid Order:  002                             Contract ID:  17-C017-057                   Primary County:  CERRO GORDO 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) HE239               |(      ) 
                                          |MINNOWA CONSTR., INC.        |HENKEL CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           255.000  UNIT |      30.00000        7650.00|      60.00000       15300.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           725.000  TON  |      19.30000       13992.50|      22.25000       16131.25| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000          1613.000  CY   |       2.00000        3226.00|      15.00000       24195.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070          1367.000  CY   |       8.00000       10936.00|       6.90000        9432.30| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425005           298.000  CY   |      20.00000        5960.00|      40.25000       11994.50| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2121-7425020           340.400  TON  |      25.00000        8510.00|      27.60000        9395.04| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2122-5500060           310.400  SY   |      45.62000       14160.45|      52.45000       16280.48| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0080 2123-7450020            14.700  STA  |     300.00000        4410.00|     258.50000        3799.95| 
  SHOULDER FINISHING, EARTH               |                             |                             | 

0090 2213-7100400             4.000  EACH |     150.00000         600.00|      60.00000         240.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2301-0690210           340.000  SY   |     150.00000       51000.00|     115.00000       39100.00| 
  BRIDGE APPROACH, TWO LANE               |                             |                             | 
0110 2303-0021750           403.000  TON  |      71.75000       28915.25|      82.50000       33247.50| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0120 2303-0023500           197.000  TON  |      77.86000       15338.42|      89.60000       17651.20| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0130 2303-0245828            36.000  TON  |     470.66000       16943.76|     540.25000       19449.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-6911000                    LUMP |     200.00000         200.00|     230.00000         230.00| 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2417-0225015            12.000  EACH |     150.00000        1800.00|     250.00000        3000.00| 
  APRONS, METAL, 15 IN. DIA.              |                             |                             | 
0160 2417-1040015           233.000  LF   |      40.00000        9320.00|      35.00000        8155.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0170 2505-4008400             4.000  EACH |    1950.00000        7800.00|    2200.00000        8800.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 

 
     Bid Order:  002                             Contract ID:  17-C017-057                   Primary County:  CERRO GORDO 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) HE239               |(      ) 
                                          |MINNOWA CONSTR., INC.        |HENKEL CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2505-4021010             4.000  EACH |     200.00000         800.00|     245.00000         980.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0190 2505-4021701             4.000  EACH |    2000.00000        8000.00|    2200.00000        8800.00| 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 

0200 2510-6745850          2076.000  SY   |       3.00000        6228.00|       7.50000       15570.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             4.000  EACH |     400.00000        1600.00|     115.00000         460.00| 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |    6500.00000        6500.00|    6500.00000        6500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109            39.200  STA  |      25.00000         980.00|      25.00000         980.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    2650.00000        2650.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   75000.00000       75000.00|   90000.00000       90000.00| 
  MOBILIZATION                            |                             |                             | 
0260 2548-0000100             8.300  STA  |     275.00000        2282.50|     275.00000        2282.50| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 

  SURFACE                                 |                             |                             | 
0270 2599-9999005            15.000  EACH |     150.00000        2250.00|     250.00000        3750.00| 
  ('EACH' ITEM) REMOVE AND RESET BOULDERS |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0280 2601-2634100             0.500  ACRE |    2000.00000        1000.00|    2500.00000        1250.00| 
  MULCHING                                |                             |                             | 
0290 2601-2636043             0.300  ACRE |    5000.00000        1500.00|    2500.00000         750.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0300 2601-2636044             0.300  ACRE |    5000.00000        1500.00|    3500.00000        1050.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0310 2602-0000309          1075.000  LF   |       2.50000        2687.50|       3.00000        3225.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       314,240.38|           $       374,498.72|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ITEMS FOR 130'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0330 2401-6745625                    LUMP |   87565.00000       87565.00|   75000.00000       75000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 

 
     Bid Order:  002                             Contract ID:  17-C017-057                   Primary County:  CERRO GORDO 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) HE239               |(      ) 
                                          |MINNOWA CONSTR., INC.        |HENKEL CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0340 2402-2720000            45.000  CY   |     150.00000        6750.00|      15.00000         675.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0350 2402-2721000            95.000  CY   |     150.00000       14250.00|     235.00000       22325.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 

0360 2402-2722000           111.000  CY   |     300.00000       33300.00|     150.00000       16650.00| 
  EXCAVATION, CLASS 22                    |                             |                             | 
0370 2403-0100010           509.900  CY   |     475.00000      242202.50|     622.50000      317412.75| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0380 2404-7775000         24395.000  LB   |       1.00000       24395.00|       1.00000       24395.00| 
  REINFORCING STEEL                       |                             |                             | 
0390 2404-7775005         74320.000  LB   |       1.00000       74320.00|       0.81000       60199.20| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0400 2414-6424124           282.000  LF   |      59.10000       16666.20|      45.00000       12690.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0410 2501-0201042           150.000  LF   |      60.00000        9000.00|      75.00000       11250.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0420 2507-3250005           367.200  SY   |       3.00000        1101.60|       2.75000        1009.80| 
  ENGINEERING FABRIC                      |                             |                             | 
0430 2507-6800061           391.700  TON  |      35.00000       13709.50|      35.00000       13709.50| 

  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       523,259.80|           $       555,316.25|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       837,500.18|           $       929,814.97|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  23-1361-072                 Primary County:  CLINTON 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TSCHIGGFRIE EXCAV. CO. 
Contract Period:   30 WORK DAYS      Late Start Date:  05/23/16 
 
 
        Project:  NHSN-136-1(71)--2R-23                                  Project:  NHSN-136-1(72)--2R-23 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX                   Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  CLINTON            Prj Awd Amt: $794,055.24             County:  CLINTON            Prj Awd Amt: $1,308,523.50 
          Route:  IOWA 136                                                 Route:  IOWA 136 
       Location:  IA HIGHWAY 136 OVER CAR BARN CREEK                    Location:  IA HIGHWAY 136 OVER CAR BARN CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  2,102,578.74     100.00  % 
   2   MI643          MILLER TRUCKING & EXCAVATING                                               $  2,297,141.90     109.25  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 

 
     Bid Order:  003                             Contract ID:  23-1361-072                   Primary County:  CLINTON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) MI643               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS                            NHSN-136-1(71)--2R-23 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |   10000.00000        3000.00|   45000.00000       13500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           400.000  CY   |      16.25000        6500.00|      50.00000       20000.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           310.000  CY   |      19.50000        6045.00|      32.00000        9920.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2107-0425020           360.000  CY   |      11.40000        4104.00|      60.00000       21600.00| 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0050 2115-0100000           353.000  CY   |      42.35000       14949.55|      35.00000       12355.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2123-7450020             4.400  STA  |     361.00000        1588.40|    1025.00000        4510.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1012095           791.000  SY   |     102.65000       81196.15|      98.00000       77518.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS A, CLASS 2     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 

0080 2401-6750001                    LUMP |    9100.00000        9100.00|   18950.00000       18950.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0090 2435-0130148             3.000  EACH |    7350.00000       22050.00|    7500.00000       22500.00| 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0100 2435-0250100             4.000  EACH |    6870.00000       27480.00|    4650.00000       18600.00| 
  INTAKE, SW-501                          |                             |                             | 
0110 2502-8212204           302.000  LF   |       7.05000        2129.10|      25.00000        7550.00| 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2503-0110010             4.000  LF   |     264.00000        1056.00|     700.00000        2800.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED, 10  |                             |                             | 
  IN.                                     |                             |                             | 
0130 2503-0114215            92.000  LF   |      97.15000        8937.80|     120.00000       11040.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0140 2503-0200036           122.000  LF   |      22.95000        2799.90|      45.00000        5490.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0150 2504-0114008            78.000  LF   |     189.00000       14742.00|     150.00000       11700.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 

 
     Bid Order:  003                             Contract ID:  23-1361-072                   Primary County:  CLINTON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) MI643               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2504-0114015            31.000  LF   |     192.00000        5952.00|     190.00000        5890.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 15 IN.   |                             |                             | 
0170 2504-0134015            68.000  LF   |     210.00000       14280.00|     350.00000       23800.00| 

  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE |                             |                             | 
  (PVC), 15 IN.                           |                             |                             | 
0180 2504-0240036           122.000  LF   |      22.95000        2799.90|      50.00000        6100.00| 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0190 2506-4984000            14.000  CY   |     118.00000        1652.00|     350.00000        4900.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0200 2510-6745850           920.000  SY   |      11.60000       10672.00|      10.00000        9200.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2510-6750600             7.000  EACH |     843.70000        5905.90|     750.00000        5250.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0220 2511-6745900           133.000  SY   |       6.50000         864.50|      17.00000        2261.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0230 2511-7526004           153.000  SY   |      48.90000        7481.70|      63.00000        9639.00| 

  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0240 2511-7528101            82.000  SF   |      35.30000        2894.60|      44.00000        3608.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0250 2512-1725256           441.000  LF   |      34.05000       15016.05|      52.00000       22932.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0260 2518-6910000             4.000  EACH |     120.00000         480.00|     140.00000         560.00| 
  SAFETY CLOSURE                          |                             |                             | 
0270 2520-3350015             1.000  EACH |    7500.00000        7500.00|    2000.00000        2000.00| 
  FIELD OFFICE                            |                             |                             | 
0280 2524-6765010             4.000  EACH |     100.00000         400.00|     120.00000         480.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0290 2527-9263112             0.400  STA  |     250.00000         100.00|     300.00000         120.00| 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 

0300 2528-8445110                    LUMP |    2800.00000        2800.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2533-4980005                    LUMP |   62000.00000       62000.00|   67500.00000       67500.00| 
  MOBILIZATION                            |                             |                             | 
0320 2552-0000140            10.000  CY   |     100.00000        1000.00|     180.00000        1800.00| 
  ROCK EXCAVATION                         |                             |                             | 
0330 2601-2634100             0.400  ACRE |     700.00000         280.00|     800.00000         320.00| 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 

 
     Bid Order:  003                             Contract ID:  23-1361-072                   Primary County:  CLINTON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) MI643               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0340 2601-2636044             0.400  ACRE |    3000.00000        1200.00|    5300.00000        2120.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0350 2601-2638352             3.000  SQ   |      35.00000         105.00|      24.00000          72.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 

0360 2602-0000020            95.000  LF   |       2.00000         190.00|       5.00000         475.00| 
  SILT FENCE                              |                             |                             | 
0370 2602-0000071            95.000  LF   |       0.50000          47.50|       2.00000         190.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $       349,299.05|           $       437,250.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO.315; TWIN 8' X 4' X207' REINFORCED CONCRETE BOX CULVERT   NHSN-136-1(71)--2R-23 
                                          |                             |                             | 
0380 2104-2713020           411.800  CY   |      24.40000       10047.92|      30.00000       12354.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0390 2107-3825025           183.000  CY   |      38.80000        7100.40|      35.00000        6405.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0400 2401-6745650                    LUMP |   24400.00000       24400.00|   37500.00000       37500.00| 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0410 2402-0425030           414.700  CY   |      40.95000       16981.97|      35.00000       14514.50| 
  GRANULAR BACKFILL                       |                             |                             | 
0420 2402-2720000          1904.000  CY   |      13.00000       24752.00|      35.00000       66640.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0430 2403-0100020           335.000  CY   |     675.00000      226125.00|     800.00000      268000.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0440 2404-7775000         50651.000  LB   |       2.25000      113964.75|       1.50000       75976.50| 
  REINFORCING STEEL                       |                             |                             | 
0450 2507-3250005           481.200  SY   |       4.75000        2285.70|       3.00000        1443.60| 
  ENGINEERING FABRIC                      |                             |                             | 
0460 2507-6800061           451.500  TON  |      42.30000       19098.45|      58.00000       26187.00| 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       444,756.19|           $       509,020.60|           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS                            NHSN-136-1(72)--2R-23 
                                          |                             |                             | 
0470 2101-0850001             0.200  ACRE |   10000.00000        2000.00|   50000.00000       10000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0480 2102-2710070           600.000  CY   |      16.25000        9750.00|      50.00000       30000.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
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                                                                                                                Run Date: 11/20/15 
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     Bid Order:  003                             Contract ID:  23-1361-072                   Primary County:  CLINTON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) MI643               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0490 2105-8425015           262.000  CY   |      19.50000        5109.00|      60.00000       15720.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0500 2107-0425020           408.000  CY   |      11.40000        4651.20|      60.00000       24480.00| 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 

  CULVERTS OR STRUCTURES                  |                             |                             | 
0510 2115-0100000           672.000  CY   |      42.35000       28459.20|      35.00000       23520.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0520 2123-7450020             7.700  STA  |     361.00000        2779.70|    1025.00000        7892.50| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0530 2301-1012095           644.000  SY   |     102.65000       66106.60|      98.00000       63112.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS A, CLASS 2     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0540 2303-0032750           193.800  TON  |      70.50000       13662.90|      82.00000       15891.60| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0550 2303-0033380           210.000  TON  |      75.00000       15750.00|      87.00000       18270.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 3/8 IN. MIX, NO  |                             |                             | 

  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0560 2303-0245828            24.200  TON  |     625.00000       15125.00|     725.00000       17545.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0570 2303-9093010           200.000  SY   |      27.50000        5500.00|      32.00000        6400.00| 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0580 2312-8260051             7.000  TON  |      40.25000         281.75|      50.00000         350.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0590 2401-6750001                    LUMP |    9100.00000        9100.00|   25250.00000       25250.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0600 2435-0130148             5.000  EACH |    7350.00000       36750.00|    5800.00000       29000.00| 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0610 2435-0250500             2.000  EACH |    6570.00000       13140.00|    6200.00000       12400.00| 
  INTAKE, SW-505                          |                             |                             | 

0620 2435-0400000             1.000  EACH |    5130.00000        5130.00|    2400.00000        2400.00| 
  DROP CONNECTION, SW-307                 |                             |                             | 
0630 2435-0600010             2.000  EACH |    1070.00000        2140.00|     300.00000         600.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0640 2435-0700010             1.000  EACH |     634.85000         634.85|    5250.00000        5250.00| 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0650 2502-8212204           776.000  LF   |       7.05000        5470.80|      25.00000       19400.00| 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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                                                                                                                Run Date: 11/20/15 
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     Bid Order:  003                             Contract ID:  23-1361-072                   Primary County:  CLINTON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) MI643               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0660 2503-0114215            26.000  LF   |      97.15000        2525.90|     150.00000        3900.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 

0670 2503-0114218            44.000  LF   |     102.35000        4503.40|     155.00000        6820.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0680 2503-0200036            46.000  LF   |      22.95000        1055.70|      58.00000        2668.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0690 2504-0114008            97.000  LF   |     189.00000       18333.00|     150.00000       14550.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0700 2504-0114015           417.000  LF   |     192.00000       80064.00|     160.00000       66720.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 15 IN.   |                             |                             | 
0710 2504-0240036           281.000  LF   |      21.35000        5999.35|      40.00000       11240.00| 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 

  EQUAL TO 36 IN.                         |                             |                             | 
0720 2504-0320300             1.000  EACH |    1105.00000        1105.00|     800.00000         800.00| 
  SANITARY SEWER CLEANOUT, SW-203         |                             |                             | 
0730 2510-6745850          1899.000  SY   |      11.60000       22028.40|      10.00000       18990.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0740 2510-6750600             5.000  EACH |     844.00000        4220.00|     800.00000        4000.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0750 2511-6745900           348.000  SY   |       6.50000        2262.00|      12.00000        4176.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0760 2511-7526004           288.000  SY   |      48.90000       14083.20|      63.00000       18144.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0770 2511-7526006            42.000  SY   |      73.45000        3084.90|      68.00000        2856.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0780 2511-7528101            32.000  SF   |      35.30000        1129.60|      44.00000        1408.00| 

  DETECTABLE WARNINGS                     |                             |                             | 
0790 2512-1725256           774.000  LF   |      34.05000       26354.70|      52.00000       40248.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0800 2515-2475006            72.000  SY   |      73.45000        5288.40|      73.00000        5256.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0810 2515-6745600            72.000  SY   |       7.75000         558.00|      18.00000        1296.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
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     Bid Order:  003                             Contract ID:  23-1361-072                   Primary County:  CLINTON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) MI643               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0820 2518-6910000             2.000  EACH |     120.00000         240.00|     140.00000         280.00| 
  SAFETY CLOSURE                          |                             |                             | 
0830 2520-3350015             1.000  EACH |    7500.00000        7500.00|    1600.00000        1600.00| 
  FIELD OFFICE                            |                             |                             | 

0840 2524-6765010             5.000  EACH |     100.00000         500.00|     120.00000         600.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0850 2527-9263112             7.700  STA  |     100.00000         770.00|     120.00000         924.00| 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0860 2528-8445110                    LUMP |    2200.00000        2200.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0870 2533-4980005                    LUMP |   71500.00000       71500.00|   67500.00000       67500.00| 
  MOBILIZATION                            |                             |                             | 
0880 2552-0000140            10.000  CY   |     100.00000        1000.00|     180.00000        1800.00| 
  ROCK EXCAVATION                         |                             |                             | 
0890 2601-2634100             0.300  ACRE |     700.00000         210.00|    8150.00000        2445.00| 
  MULCHING                                |                             |                             | 
0900 2601-2636044             0.300  ACRE |    4000.00000        1200.00|    5300.00000        1590.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

0910 2602-0000020           383.000  LF   |       2.00000         766.00|       5.00000        1915.00| 
  SILT FENCE                              |                             |                             | 
0920 2602-0000071           383.000  LF   |       0.50000         191.50|       2.00000         766.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $       520,214.05|           $       619,973.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   DESIGN NO. 415; TWIN 10' X 10' X 116' REINFORCED CONCRETE BOX CULVERT   NHSN-136-1(72)--2R-23 
                                          |                             |                             | 
0930 2104-2713020           407.100  CY   |      24.40000        9933.24|      30.00000       12213.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0940 2107-3825025           213.000  CY   |      38.60000        8221.80|      35.00000        7455.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 

0950 2401-6745650                    LUMP |   22770.00000       22770.00|   43300.00000       43300.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0960 2402-0425030          1040.200  CY   |      40.95000       42596.19|      35.00000       36407.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0970 2402-2720000          3200.000  CY   |      13.00000       41600.00|      35.00000      112000.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0980 2403-0100020           409.600  CY   |     675.00000      276480.00|     600.00000      245760.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
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     Bid Order:  003                             Contract ID:  23-1361-072                   Primary County:  CLINTON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) MI643               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0990 2404-7775000         70791.000  LB   |       2.25000      159279.75|       1.50000      106186.50| 
  REINFORCING STEEL                       |                             |                             | 
1000 2414-6444100           261.000  LF   |     183.00000       47763.00|     100.00000       26100.00| 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 

1010 2501-8400172                    LUMP |   55000.00000       55000.00|   35000.00000       35000.00| 
  TEMPORARY SHORING                       |                             |                             | 
1020 2507-3250005           404.300  SY   |       4.75000        1920.43|       3.00000        1212.90| 
  ENGINEERING FABRIC                      |                             |                             | 
1030 2507-6800061           267.100  TON  |      42.30000       11298.33|      58.00000       15491.80| 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       676,862.74|           $       641,126.20|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   CAST IN PLACE REINFORCED CONCRETE RETAINING WALL NHSN-136-1(72)--2R-23 
                                          |                             |                             | 
1040 2402-0425030            79.800  CY   |      40.95000        3267.81|      35.00000        2793.00| 
  GRANULAR BACKFILL                       |                             |                             | 
1050 2402-2720000           309.000  CY   |      13.00000        4017.00|      35.00000       10815.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
1060 2403-0100000            41.900  CY   |     661.00000       27695.90|     800.00000       33520.00| 

  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1070 2404-7775000          5096.000  LB   |       2.25000       11466.00|       1.50000        7644.00| 
  REINFORCING STEEL                       |                             |                             | 
1080 2501-8400172                    LUMP |   65000.00000       65000.00|   35000.00000       35000.00| 
  TEMPORARY SHORING                       |                             |                             | 
     SECTION TOTALS                       |           $       111,446.71|           $        89,772.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,102,578.74|           $     2,297,141.90|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  39-0041-016                 Primary County:  GUTHRIE 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    REILLY CONSTRUCTION CO., INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/11/16 
 
 
        Project:  BRFN-004-1(16)--39-39 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  GUTHRIE            Prj Awd Amt: $807,757.00 
          Route:  IOWA 4 
       Location:  OVER BRANCH OF MOSQUITO CREEK 1.9 MILES S. 
                  OF IA. 141 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    807,757.00     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $  1,047,441.70     129.67  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $  1,088,303.59     134.73  % 
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     Bid Order:  004                             Contract ID:  39-0041-016                   Primary County:  GUTHRIE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) GU100               |(   3  ) GR100 
                                          |REILLY CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0115;ALTERNATE 'AA' OPTION 1: CAST IN PLACE RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0010 2102-0425071           808.000  CY   |                             |      60.00000       48480.00|      72.00000       58176.00 
  SPECIAL BACKFILL                        |                             |                             | 

0030 2402-2720000          1164.000  CY   |                             |      18.00000       20952.00|     120.00000      139680.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100020           391.900  CY   |                             |     455.00000      178314.50|     650.00000      254735.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0050 2404-7775000         61142.000  LB   |                             |       1.20000       73370.40|       1.10000       67256.20 
  REINFORCING STEEL                       |                             |                             | 
0060 2533-4980005                    LUMP |                             |   85000.00000       85000.00|   65000.00000       65000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       406,116.90|           $       584,847.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 0115;ALTERNATE 'AA' OPTION 2: PRECAST RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0070 2102-0425071          1231.000  CY   |      60.00000       73860.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0090 2402-2720000          1586.000  CY   |      15.00000       23790.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2415-2111008           302.000  LF   |     810.00000      244620.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0110 2415-2201008             4.000  EACH |   25000.00000      100000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 8 FT.             |                             |                             | 
0120 2533-4980005                    LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       448,270.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS     BRFN-004-1(16)--39-39 
                                          |                             |                             | 
0130 2101-0850001             1.000  ACRE |    2500.00000        2500.00|    7500.00000        7500.00|    2625.00000        2625.00 

  CLEARING AND GRUBBING                   |                             |                             | 
0140 2102-0425070           206.900  TON  |      30.00000        6207.00|      32.00000        6620.80|      32.00000        6620.80 
  SPECIAL BACKFILL                        |                             |                             | 
0150 2102-2625000          2132.000  CY   |      16.00000       34112.00|      15.00000       31980.00|      14.70000       31340.40 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0160 2102-2710070          1740.000  CY   |       8.00000       13920.00|       9.00000       15660.00|       8.40000       14616.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
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     Bid Order:  004                             Contract ID:  39-0041-016                   Primary County:  GUTHRIE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) GU100               |(   3  ) GR100 
                                          |REILLY CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2102-2712015            10.000  CY   |      50.00000         500.00|      25.00000         250.00|      52.50000         525.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0180 2102-2713070            76.000  CY   |      35.00000        2660.00|      31.00000        2356.00|      36.75000        2793.00 

  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0190 2102-4560000             3.000  STA  |     500.00000        1500.00|     380.00000        1140.00|     500.00000        1500.00 
  LOCATING TILE LINES                     |                             |                             | 
0200 2104-2710020           604.000  CY   |       8.00000        4832.00|       8.60000        5194.40|       8.40000        5073.60 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0210 2105-8425015           782.000  CY   |       8.00000        6256.00|       7.90000        6177.80|       8.40000        6568.80 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0220 2121-7425010           154.400  TON  |      30.00000        4632.00|      45.00000        6948.00|      31.50000        4863.60 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0230 2122-5500060           183.700  SY   |     150.00000       27555.00|     125.00000       22962.50|     152.00000       27922.40 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0240 2123-7450000             5.500  STA  |     500.00000        2750.00|     425.00000        2337.50|     525.00000        2887.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0250 2401-6750001                    LUMP |   10000.00000       10000.00|   25000.00000       25000.00|   30000.00000       30000.00 

  REMOVALS, AS PER PLAN                   |                             |                             | 
0260 2402-0425040           533.000  CY   |      45.00000       23985.00|     125.00000       66625.00|      76.63000       40843.79 
  FLOODED BACKFILL                        |                             |                             | 
0270 2418-0000010             1.000  EACH |   10000.00000       10000.00|  110000.00000      110000.00|   57000.00000       57000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0280 2502-8212034            10.000  LF   |      50.00000         500.00|      55.00000         550.00|      52.50000         525.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8215115            90.000  LF   |      35.00000        3150.00|      34.00000        3060.00|      36.75000        3307.50 
  SUBDRAIN, CORRUGATED METAL PIPE, 15 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2502-8221304             1.000  EACH |     600.00000         600.00|     750.00000         750.00|     630.00000         630.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0310 2505-4008120           260.000  LF   |       6.00000        1560.00|       8.00000        2080.00|       8.00000        2080.00 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0320 2506-4984000           314.000  CY   |     225.00000       70650.00|     400.00000      125600.00|     285.00000       89490.00 
  FLOWABLE MORTAR                         |                             |                             | 
0330 2507-3250005           907.000  SY   |       5.00000        4535.00|       5.00000        4535.00|       5.25000        4761.75 
  ENGINEERING FABRIC                      |                             |                             | 
0340 2507-6800061           979.000  TON  |      60.00000       58740.00|      75.00000       73425.00|      52.50000       51397.50 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  004                             Contract ID:  39-0041-016                   Primary County:  GUTHRIE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) GU100               |(   3  ) GR100 
                                          |REILLY CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2527-9263109             6.210  STA  |     150.00000         931.50|     130.00000         807.30|      95.00000         589.95 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0360 2528-8445110                    LUMP |    2000.00000        2000.00|    4500.00000        4500.00|    5000.00000        5000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
0380 2533-4980005                    LUMP |   25000.00000       25000.00|   75000.00000       75000.00|   65000.00000       65000.00 
  MOBILIZATION                            |                             |                             | 
0390 2601-2634100             2.000  ACRE |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  MULCHING                                |                             |                             | 
0400 2601-2636015             1.000  ACRE |    1500.00000        1500.00|    2000.00000        2000.00|    1500.00000        1500.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0410 2601-2642100             1.000  ACRE |     275.00000         275.00|     275.00000         275.00|     275.00000         275.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0420 2602-0000020           988.000  LF   |       3.00000        2964.00|       2.00000        1976.00|       1.75000        1729.00 
  SILT FENCE                              |                             |                             | 
0430 2602-0000030           158.000  LF   |       3.00000         474.00|       2.00000         316.00|       1.85000         292.30 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0440 2602-0000071           895.000  LF   |       0.10000          89.50|       0.10000          89.50|       0.10000          89.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0450 2602-0000101            90.000  LF   |       0.10000           9.00|       0.10000           9.00|       0.10000           9.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0460 2602-0000212           100.000  LF   |      30.00000        3000.00|      25.00000        2500.00|      40.00000        4000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0470 2602-0000240            50.000  LF   |      10.00000         500.00|      10.00000         500.00|      10.00000         500.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0480 2602-0000312           500.000  LF   |       3.00000        1500.00|       4.00000        2000.00|      10.00000        5000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 

0490 2602-0000350           500.000  LF   |       1.00000         500.00|       2.00000        1000.00|       5.00000        2500.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0500 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0510 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       359,487.00|           $       641,324.80|           $       503,456.39 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       807,757.00|           $     1,047,441.70|           $     1,088,303.59 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  005  1 
 

     Bid  Order:  005                         Contract ID:  42-C042-077-A               Primary County:  HARDIN 
   Letting Date:  151020     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  07/05/16 
 
 
        Project:  BRS-C042(77)--60-42 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  HARDIN             Prj Awd Amt: $543,909.25 
          Route:  S56 
       Location:  FROM S56 AND D35, SOUTH 1000 FEET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      PETERSON CONTRACTORS INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    543,909.25     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    751,173.56     138.10  % 
   3   HE239          HENKEL CONSTRUCTION COMPANY                                                $  1,112,303.88     204.50  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 

 
     Bid Order:  005                             Contract ID:  42-C042-077-A                 Primary County:  HARDIN 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(   3  ) HE239 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |HENKEL CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           775.000  CY   |       5.45000        4223.75|      12.00000        9300.00|      15.00000       11625.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   13920.00000       13920.00|   38000.00000       38000.00|   75000.00000       75000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            85.000  CY   |       7.95000         675.75|      25.00000        2125.00|     150.00000       12750.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2722000            35.000  CY   |     134.00000        4690.00|     350.00000       12250.00|     250.00000        8750.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0050 2403-0100010           263.300  CY   |     448.45000      118076.89|     680.00000      179044.00|    1602.50000      421938.25 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775005         67161.000  LB   |       0.81000       54400.41|       1.00000       67161.00|       0.81000       54400.41 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424124           242.200  LF   |      58.50000       14168.70|      68.00000       16469.60|      50.00000       12110.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2501-0201042           100.000  LF   |      27.95000        2795.00|      45.00000        4500.00|      55.00000        5500.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-0201057           350.000  LF   |      35.40000       12390.00|      46.00000       16100.00|      75.00000       26250.00 

  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2501-5478057           208.600  LF   |      63.55000       13256.53|     102.00000       21277.20|      75.00000       15645.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 57 (P10L TYPE 3)                |                             |                             | 
0110 2501-6335010            42.000  LF   |      74.10000        3112.20|     350.00000       14700.00|      35.00000        1470.00 
  PREBORED HOLES                          |                             |                             | 
0120 2507-3250005          1350.000  SY   |       2.35000        3172.50|       2.00000        2700.00|       2.50000        3375.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-4011100           100.000  CY   |     178.75000       17875.00|     190.00000       19000.00|     175.00000       17500.00 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0140 2507-6800061           925.000  TON  |      32.40000       29970.00|      55.00000       50875.00|      35.00000       32375.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2533-4980005                    LUMP |   43270.00000       43270.00|   62000.00000       62000.00|  107500.00000      107500.00 
  MOBILIZATION                            |                             |                             | 

0160 2599-9999009           134.300  LF   |     266.85000       35837.96|     330.00000       44319.00|     825.00000      110797.50 
  ('LINEAR FEET' ITEM) ROCK CORING FOR    |                             |                             | 
  PILES                                   |                             |                             | 
     SECTION TOTALS                       |           $       371,834.69|           $       559,820.80|           $       916,986.16 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  3 

 
     Bid Order:  005                             Contract ID:  42-C042-077-A                 Primary County:  HARDIN 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(   3  ) HE239 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |HENKEL CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2101-0850001             0.300  ACRE |    6585.00000        1975.50|    5500.00000        1650.00|   10000.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0180 2102-0425070           102.000  TON  |      29.85000        3044.70|      45.00000        4590.00|      52.00000        5304.00 
  SPECIAL BACKFILL                        |                             |                             | 

0190 2102-2625000           360.000  CY   |      15.05000        5418.00|      13.00000        4680.00|      15.00000        5400.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0200 2102-2710070           559.000  CY   |       4.75000        2655.25|       9.00000        5031.00|      10.50000        5869.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0210 2105-8425015           500.000  CY   |       5.60000        2800.00|       6.00000        3000.00|       7.00000        3500.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0220 2115-0100000            65.000  CY   |      42.75000        2778.75|      55.00000        3575.00|      63.50000        4127.50 
  MODIFIED SUBBASE                        |                             |                             | 
0230 2121-7425020            56.000  TON  |      29.00000        1624.00|      28.00000        1568.00|      32.25000        1806.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0240 2122-5190006           191.400  SY   |      52.00000        9952.80|      52.00000        9952.80|     105.00000       20097.00 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
0250 2301-0690210           376.100  SY   |     169.10000       63598.51|     176.00000       66193.60|     125.00000       47012.50 
  BRIDGE APPROACH, TWO LANE               |                             |                             | 
0260 2301-1033080           305.500  SY   |      75.00000       22912.50|      75.00000       22912.50|      85.00000       25967.50 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0270 2401-7207010           100.000  SY   |      32.65000        3265.00|      40.32000        4032.00|      25.00000        2500.00 
  REMOVAL OF CONCRETE                     |                             |                             | 
0280 2505-4008120           260.000  LF   |       6.45000        1677.00|      10.00000        2600.00|      25.00000        6500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0290 2505-4008300            75.000  LF   |      21.00000        1575.00|      27.00000        2025.00|      19.50000        1462.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0300 2505-4008400             4.000  EACH |    1950.00000        7800.00|    2000.00000        8000.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0310 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     230.00000         920.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0320 2505-4021700             4.000  EACH |    2200.00000        8800.00|    2000.00000        8000.00|    2125.00000        8500.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0330 2507-2638620            75.000  SY   |      73.53000        5514.75|      75.00000        5625.00|      57.50000        4312.50 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0340 2510-6745850           941.500  SY   |       8.00000        7532.00|      12.00000       11298.00|      15.00000       14122.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0350 2518-6910000             2.000  EACH |     125.00000         250.00|     175.00000         350.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  4 

 
     Bid Order:  005                             Contract ID:  42-C042-077-A                 Primary County:  HARDIN 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(   3  ) HE239 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |HENKEL CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0360 2527-9263109            11.540  STA  |      50.00000         577.00|      59.00000         680.86|      68.00000         784.72 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0370 2528-8445110                    LUMP |    3200.00000        3200.00|    1800.00000        1800.00|    2000.00000        2000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0380 2599-9999009            12.000  LF   |     477.90000        5734.80|    1200.00000       14400.00|     900.00000       10800.00 
  ('LINEAR FEET' ITEM) ROCK CORING FOR    |                             |                             | 
  GUARDRAIL POSTS                         |                             |                             | 
0390 2601-2634100             0.900  ACRE |    1500.00000        1350.00|    1500.00000        1350.00|    2875.00000        2587.50 
  MULCHING                                |                             |                             | 
0400 2601-2636015             0.300  ACRE |    2500.00000         750.00|    2500.00000         750.00|    4000.00000        1200.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0410 2601-2636043             0.600  ACRE |    2500.00000        1500.00|    2500.00000        1500.00|    2875.00000        1725.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0420 2602-0000020           740.000  LF   |       1.85000        1369.00|       1.85000        1369.00|       2.30000        1702.00 
  SILT FENCE                              |                             |                             | 
0430 2602-0000030            40.000  LF   |       2.00000          80.00|       2.00000          80.00|       3.50000         140.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0440 2602-0000101           780.000  LF   |       0.50000         390.00|       0.50000         390.00|       2.15000        1677.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0450 2602-0000312           600.000  LF   |       2.75000        1650.00|       2.75000        1650.00|       4.00000        2400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0460 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0470 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       172,074.56|           $       191,352.76|           $       195,317.72 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       543,909.25|           $       751,173.56|           $     1,112,303.88 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  56-C056-085                 Primary County:  LEE 
   Letting Date:  151020     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   IOWA BRIDGE & CULVERT, L.C. 
Contract Period:  100 WORK DAYS      Late Start Date:  06/06/16 
 
 
        Project:  BROS-C056(85)--8J-56 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  LEE                Prj Awd Amt: $747,724.78 
          Route:  LOST CREEK ROAD 
       Location:  ON LOST CREEK RD, OVER SMALL STREAM, S7 T68 
                  R3 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      IOWA BRIDGE & CULVERT, L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    747,724.78     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 

 
     Bid Order:  006                             Contract ID:  56-C056-085                   Primary County:  LEE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A 176'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          2810.000  CY   |       5.50000       15455.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   30000.00000       30000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           135.000  CY   |      30.00000        4050.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000            80.000  CY   |     150.00000       12000.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           282.600  CY   |     585.00000      165321.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         56797.000  LB   |       0.83000       47141.51|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2407-0551255             8.000  EACH |    8000.00000       64000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B55                           |                             |                             | 
0080 2407-0551263             4.000  EACH |   10000.00000       40000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, B63                           |                             |                             | 
0090 2408-7800000          2555.000  LB   |       3.00000        7665.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424124           386.900  LF   |      85.00000       32886.50|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2501-0201057           850.000  LF   |      38.00000       32300.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0120 2501-0201473          1120.000  LF   |      49.00000       54880.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0130 2501-6335010           100.000  LF   |      45.00000        4500.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0140 2507-3250005           925.000  SY   |       3.00000        2775.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           650.000  TON  |      31.40000       20410.00|                             | 

  REVETMENT, CLASS E                      |                             |                             | 
0160 2533-4980005                    LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       568,384.01|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 

 
     Bid Order:  006                             Contract ID:  56-C056-085                   Primary County:  LEE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2101-0850001             0.400  ACRE |    5000.00000        2000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0180 2102-2710070           515.000  CY   |      10.00000        5150.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0190 2102-2710090          3065.000  CY   |       6.50000       19922.50|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0200 2105-8425015          1640.000  CY   |       5.00000        8200.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0210 2115-0100000           160.000  CY   |      44.25000        7080.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0220 2121-7425020            55.000  TON  |      28.95000        1592.25|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0230 2123-7450000             2.000  STA  |     300.00000         600.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0240 2213-7100400             5.000  EACH |     100.00000         500.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0250 2301-0690210           362.200  SY   |     175.00000       63385.00|                             | 
  BRIDGE APPROACH, TWO LANE               |                             |                             | 
0260 2301-1033080           404.700  SY   |      74.00000       29947.80|                             | 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0270 2312-8260051           120.000  TON  |      19.30000        2316.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0280 2315-8275025            45.000  TON  |      19.30000         868.50|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0290 2507-6875002            30.000  CY   |      20.00000         600.00|                             | 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0300 2510-6745850           880.000  SY   |       7.00000        6160.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2518-6910000             3.000  EACH |     175.00000         525.00|                             | 

  SAFETY CLOSURE                          |                             |                             | 
0320 2524-9100030             4.000  EACH |     250.00000        1000.00|                             | 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0330 2527-9263109            10.910  STA  |      92.00000        1003.72|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0340 2528-8445110                    LUMP |    1800.00000        1800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 

 
     Bid Order:  006                             Contract ID:  56-C056-085                   Primary County:  LEE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2601-2632110             0.700  ACRE |     300.00000         210.00|                             | 
  FERTILIZING                             |                             |                             | 
0360 2601-2634100             1.000  ACRE |     700.00000         700.00|                             | 
  MULCHING                                |                             |                             | 

0370 2601-2636015             0.700  ACRE |    3000.00000        2100.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0380 2601-2636043             0.200  ACRE |    1000.00000         200.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0390 2601-2642100             0.200  ACRE |     800.00000         160.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0400 2602-0000020           945.000  LF   |       2.00000        1890.00|                             | 
  SILT FENCE                              |                             |                             | 
0410 2602-0000030            44.000  LF   |       3.00000         132.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0420 2602-0000071           989.000  LF   |       1.00000         989.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0430 2602-0000101           989.000  LF   |       1.00000         989.00|                             | 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0440 2602-0000312           580.000  LF   |       3.00000        1740.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0450 2602-0000350           580.000  LF   |       1.00000         580.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0460 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0470 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0480 2611-0000200            62.000  EACH |     250.00000       15500.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 

  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       179,340.77|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       747,724.78|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  101  1 
 

     Bid  Order:  101                         Contract ID:  18-1272-623                 Primary County:  CHEROKEE 
   Letting Date:  151020     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HARRIS, STEVE CONST., INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  05/16/16 
 
 
        Project:  STP-U-1272(623)--70-18 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  CHEROKEE           Prj Awd Amt: $784,937.42 
          Route:  ROOSEVELT AVE 
       Location:  IN THE CITY OF CHEROKEE ON N ROOSEVELT AVE: 
                  FROM JEFFERIES  ST TO INDIAN ST 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      STEVE HARRIS CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA535          STEVE HARRIS CONSTRUCTION, INC.                                            $    784,937.42     100.00  % 
   2   CE099          CEDAR VALLEY CORP., LLC.                                                   $    846,309.41     107.81  % 
   3   WI040          WICKS CONSTRUCTION, INC.                                                   $  1,007,815.25     128.39  % 
   4   CR334          CROELL AND SUBSIDIARY                                                      $  1,113,843.45     141.90  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  2 

 
     Bid Order:  101                             Contract ID:  18-1272-623                   Primary County:  CHEROKEE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA535               |(   2  ) CE099               |(   3  ) WI040 
                                          |HARRIS, STEVE CONST., INC.   |CEDAR VALLEY CORP., LLC.     |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            14.000  UNIT |     110.00000        1540.00|      60.00000         840.00|     100.00000        1400.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           737.000  CY   |      11.00000        8107.00|      10.42000        7679.54|      12.00000        8844.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090           289.000  CY   |      10.00000        2890.00|      10.42000        3011.38|      12.00000        3468.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2107-0875000          6437.000  CY   |       7.50000       48277.50|       5.94000       38235.78|       7.25000       46668.25 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0050 2113-0001000          1931.000  SY   |      13.00000       25103.00|      14.41000       27825.71|      22.00000       42482.00 
  SUBGRADE STABILIZATION MATERIAL, FLY AS |                             |                             | 
0060 2123-7450020            41.440  STA  |     286.00000       11851.84|     384.90000       15950.26|     500.00000       20720.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2213-7100400             4.000  EACH |     200.00000         800.00|     350.00000        1400.00|     350.00000        1400.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2301-1033070          8647.400  SY   |      32.70000      282769.98|      40.45000      349787.33|      41.50000      358867.10 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0090 2301-6911722                    LUMP |    3000.00000        3000.00|     600.00000         600.00|    2000.00000        2000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0100 2435-0140148             1.000  EACH |    2840.00000        2840.00|    2840.00000        2840.00|    5500.00000        5500.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0110 2435-0250800             3.000  EACH |    3969.00000       11907.00|    3969.00000       11907.00|    6500.00000       19500.00 
  INTAKE, SW-508                          |                             |                             | 
0120 2435-0254100             4.000  EACH |    5590.00000       22360.00|    5590.00000       22360.00|    6500.00000       26000.00 
  INTAKE, SW-541                          |                             |                             | 
0130 2435-0254514             3.000  EACH |    6111.00000       18333.00|    6111.00000       18333.00|    4800.00000       14400.00 
  INTAKE, SW-545 MODIFIED, TOP ONLY       |                             |                             | 
0140 2435-0600010             7.000  EACH |     550.00000        3850.00|     800.00000        5600.00|    1250.00000        8750.00 

  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0150 2435-0600020             3.000  EACH |    1979.00000        5937.00|    1979.00000        5937.00|    1850.00000        5550.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0160 2503-0110024           112.000  LF   |      59.10000        6619.20|      59.10000        6619.20|     100.00000       11200.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0170 2510-6745850          8628.700  SY   |       9.00000       77658.30|       5.07000       43747.51|       6.00000       51772.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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                                                                                                                Run Date: 11/20/15 
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     Bid Order:  101                             Contract ID:  18-1272-623                   Primary County:  CHEROKEE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA535               |(   2  ) CE099               |(   3  ) WI040 
                                          |HARRIS, STEVE CONST., INC.   |CEDAR VALLEY CORP., LLC.     |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2510-6750600             9.000  EACH |     600.00000        5400.00|     600.00000        5400.00|     800.00000        7200.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0190 2511-6745900           444.100  SY   |      12.00000        5329.20|       5.11000        2269.35|       6.00000        2664.60 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0200 2511-7526004           347.900  SY   |      40.00000       13916.00|      40.00000       13916.00|      40.00000       13916.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0210 2511-7526006           189.200  SY   |      45.00000        8514.00|      45.00000        8514.00|      45.00000        8514.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0220 2511-7528101           228.000  SF   |      20.00000        4560.00|      20.00000        4560.00|      50.00000       11400.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0230 2515-2475006           256.800  SY   |      45.00000       11556.00|      45.00000       11556.00|      45.00000       11556.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0240 2515-6745600           176.100  SY   |      12.00000        2113.20|       6.73000        1185.15|       6.00000        1056.60 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0250 2518-6910000            11.000  EACH |      75.00000         825.00|      75.00000         825.00|      75.00000         825.00 
  SAFETY CLOSURE                          |                             |                             | 
0260 2527-9263109            27.220  STA  |     125.00000        3402.50|     125.00000        3402.50|     125.00000        3402.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0270 2528-8445110                    LUMP |    9950.00000        9950.00|   21945.00000       21945.00|    6950.00000        6950.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2533-4980005                    LUMP |   40000.00000       40000.00|   70735.00000       70735.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
0290 2554-0114004            55.000  LF   |      24.00000        1320.00|      24.00000        1320.00|      55.00000        3025.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0300 2554-0114006            40.000  LF   |      33.00000        1320.00|      33.00000        1320.00|      60.00000        2400.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0310 2554-0114008          1913.000  LF   |      27.90000       53372.70|      27.90000       53372.70|      48.00000       91824.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0320 2554-0202200             1.000  EACH |     124.00000         124.00|     124.00000         124.00|     345.00000         345.00 

  FITTINGS BY COUNT, DUCTILE IRON, 4 IN   |                             |                             | 
  PLUG                                    |                             |                             | 
0330 2554-0202200             1.000  EACH |     410.00000         410.00|     410.00000         410.00|     495.00000         495.00 
  FITTINGS BY COUNT, DUCTILE IRON, 4 IN X |                             |                             | 
  4 IN TEE                                |                             |                             | 
0340 2554-0202200             2.000  EACH |     144.00000         288.00|     144.00000         288.00|     365.00000         730.00 
  FITTINGS BY COUNT, DUCTILE IRON, 6 IN   |                             |                             | 
  PLUG                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  101                             Contract ID:  18-1272-623                   Primary County:  CHEROKEE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA535               |(   2  ) CE099               |(   3  ) WI040 
                                          |HARRIS, STEVE CONST., INC.   |CEDAR VALLEY CORP., LLC.     |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2554-0202200             2.000  EACH |     560.00000        1120.00|     560.00000        1120.00|     675.00000        1350.00 
  FITTINGS BY COUNT, DUCTILE IRON, 6 IN X |                             |                             | 
  6 IN TEE                                |                             |                             | 
0360 2554-0202200             7.000  EACH |     163.00000        1141.00|     163.00000        1141.00|     400.00000        2800.00 

  FITTINGS BY COUNT, DUCTILE IRON, 8 IN   |                             |                             | 
  PLUG                                    |                             |                             | 
0370 2554-0202200             1.000  EACH |     355.00000         355.00|     355.00000         355.00|     300.00000         300.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN X |                             |                             | 
  4 IN REDUCER                            |                             |                             | 
0380 2554-0202200             1.000  EACH |     613.00000         613.00|     613.00000         613.00|     700.00000         700.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN X |                             |                             | 
  4 IN TEE                                |                             |                             | 
0390 2554-0202200             4.000  EACH |     379.00000        1516.00|     379.00000        1516.00|     310.00000        1240.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN X |                             |                             | 
  6 IN REDUCER                            |                             |                             | 
0400 2554-0202200             4.000  EACH |     666.00000        2664.00|     666.00000        2664.00|     750.00000        3000.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN X |                             |                             | 
  6 IN TEE                                |                             |                             | 
0410 2554-0202200             1.000  EACH |     900.00000         900.00|     900.00000         900.00|     875.00000         875.00 

  FITTINGS BY COUNT, DUCTILE IRON, 8 IN X |                             |                             | 
  8 IN CROSS                              |                             |                             | 
0420 2554-0202200             8.000  EACH |     750.00000        6000.00|     750.00000        6000.00|     900.00000        7200.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN X |                             |                             | 
  8 IN TEE                                |                             |                             | 
0430 2554-0204107             4.000  EACH |     874.00000        3496.00|     874.00000        3496.00|    1600.00000        6400.00 
  WATER SERVICE STUB, COPPER, 3/4 IN.     |                             |                             | 
0440 2554-0204120             1.000  EACH |    2803.00000        2803.00|    2803.00000        2803.00|    3200.00000        3200.00 
  WATER SERVICE STUB, COPPER, 2 IN.       |                             |                             | 
0450 2554-0207004             1.000  EACH |    1056.00000        1056.00|    1056.00000        1056.00|    1050.00000        1050.00 
  VALVE, GATE, DIP, 4 IN.                 |                             |                             | 
0460 2554-0207006             1.000  EACH |    1187.00000        1187.00|    1187.00000        1187.00|    1175.00000        1175.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0470 2554-0207008            16.000  EACH |    1485.00000       23760.00|    1485.00000       23760.00|    1600.00000       25600.00 

  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0480 2554-0210201             4.000  EACH |    4693.00000       18772.00|    4693.00000       18772.00|    5750.00000       23000.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0490 2554-0211002             1.000  EACH |    1683.00000        1683.00|    1683.00000        1683.00|    1700.00000        1700.00 
  FLUSHING DEVICE (BLOWOFF), 2 IN.        |                             |                             | 
0500 2599-9999005             2.000  EACH |     740.00000        1480.00|     740.00000        1480.00|    1250.00000        2500.00 
  ('EACH' ITEM) CONNECT TO EXISTING 4 IN  |                             |                             | 
  WATER MAIN                              |                             |                             | 
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                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  5 

 
     Bid Order:  101                             Contract ID:  18-1272-623                   Primary County:  CHEROKEE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA535               |(   2  ) CE099               |(   3  ) WI040 
                                          |HARRIS, STEVE CONST., INC.   |CEDAR VALLEY CORP., LLC.     |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0510 2599-9999005             2.000  EACH |     786.00000        1572.00|     786.00000        1572.00|    1300.00000        2600.00 
  ('EACH' ITEM) CONNECT TO EXISTING 6 IN  |                             |                             | 
  WATER MAIN                              |                             |                             | 
0520 2599-9999005             1.000  EACH |     795.00000         795.00|     795.00000         795.00|    1600.00000        1600.00 

  ('EACH' ITEM) CONNECT TO EXISTING 8 IN  |                             |                             | 
  WATER MAIN                              |                             |                             | 
0530 2599-9999005             2.000  EACH |     200.00000         400.00|     200.00000         400.00|    1050.00000        2100.00 
  ('EACH' ITEM) CUT AND CAP EXISTING 4IN  |                             |                             | 
  WATER MAIN                              |                             |                             | 
0540 2599-9999005             4.000  EACH |     250.00000        1000.00|     200.00000         800.00|    1075.00000        4300.00 
  ('EACH' ITEM) CUT AND CAP EXISTING 6 IN |                             |                             | 
  WATER MAIN                              |                             |                             | 
0550 2599-9999005            10.000  EACH |     400.00000        4000.00|     100.00000        1000.00|     250.00000        2500.00 
  ('EACH' ITEM) PROVIDE INTAKE PROTECTION |                             |                             | 
0560 2599-9999010                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    6500.00000        6500.00 
  ('LUMP SUM' ITEM) PROVIDE TRASH PICK-UP |                             |                             | 
0570 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00|    4500.00000        6300.00 
  MULCHING                                |                             |                             | 
0580 2601-2636044             1.400  ACRE |    3500.00000        4900.00|    3500.00000        4900.00|    2500.00000        3500.00 

  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0590 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0600 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       784,937.42|           $       846,309.41|           $     1,007,815.25 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       784,937.42|           $       846,309.41|           $     1,007,815.25 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  18-1272-623                   Primary County:  CHEROKEE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(      )                     |(      ) 
                                          |CROELL AND SUBSIDIARY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            14.000  UNIT |     100.00000        1400.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           737.000  CY   |      12.00000        8844.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090           289.000  CY   |      12.00000        3468.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2107-0875000          6437.000  CY   |       7.25000       46668.25|                             | 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0050 2113-0001000          1931.000  SY   |      22.00000       42482.00|                             | 
  SUBGRADE STABILIZATION MATERIAL, FLY AS |                             |                             | 
0060 2123-7450020            41.440  STA  |     500.00000       20720.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2213-7100400             4.000  EACH |     297.00000        1188.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2301-1033070          8647.400  SY   |      47.63000      411875.66|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0090 2301-6911722                    LUMP |    4000.00000        4000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0100 2435-0140148             1.000  EACH |    5500.00000        5500.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0110 2435-0250800             3.000  EACH |    6500.00000       19500.00|                             | 
  INTAKE, SW-508                          |                             |                             | 
0120 2435-0254100             4.000  EACH |    6500.00000       26000.00|                             | 
  INTAKE, SW-541                          |                             |                             | 
0130 2435-0254514             3.000  EACH |    4800.00000       14400.00|                             | 
  INTAKE, SW-545 MODIFIED, TOP ONLY       |                             |                             | 
0140 2435-0600010             7.000  EACH |    1250.00000        8750.00|                             | 

  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0150 2435-0600020             3.000  EACH |    1850.00000        5550.00|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0160 2503-0110024           112.000  LF   |     100.00000       11200.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0170 2510-6745850          8628.700  SY   |       6.12000       52807.64|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  18-1272-623                   Primary County:  CHEROKEE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(      )                     |(      ) 
                                          |CROELL AND SUBSIDIARY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2510-6750600             9.000  EACH |     800.00000        7200.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0190 2511-6745900           444.100  SY   |       6.00000        2664.60|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0200 2511-7526004           347.900  SY   |      50.00000       17395.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0210 2511-7526006           189.200  SY   |      55.00000       10406.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0220 2511-7528101           228.000  SF   |      45.00000       10260.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0230 2515-2475006           256.800  SY   |      46.50000       11941.20|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0240 2515-6745600           176.100  SY   |       6.00000        1056.60|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0250 2518-6910000            11.000  EACH |      75.00000         825.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0260 2527-9263109            27.220  STA  |     125.00000        3402.50|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0270 2528-8445110                    LUMP |    6950.00000        6950.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2533-4980005                    LUMP |  150000.00000      150000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0290 2554-0114004            55.000  LF   |      55.00000        3025.00|                             | 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0300 2554-0114006            40.000  LF   |      60.00000        2400.00|                             | 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0310 2554-0114008          1913.000  LF   |      48.00000       91824.00|                             | 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0320 2554-0202200             1.000  EACH |     345.00000         345.00|                             | 

  FITTINGS BY COUNT, DUCTILE IRON, 4 IN   |                             |                             | 
  PLUG                                    |                             |                             | 
0330 2554-0202200             1.000  EACH |     495.00000         495.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 4 IN X |                             |                             | 
  4 IN TEE                                |                             |                             | 
0340 2554-0202200             2.000  EACH |     365.00000         730.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 6 IN   |                             |                             | 
  PLUG                                    |                             |                             | 
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     Bid Order:  101                             Contract ID:  18-1272-623                   Primary County:  CHEROKEE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(      )                     |(      ) 
                                          |CROELL AND SUBSIDIARY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2554-0202200             2.000  EACH |     675.00000        1350.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 6 IN X |                             |                             | 
  6 IN TEE                                |                             |                             | 
0360 2554-0202200             7.000  EACH |     400.00000        2800.00|                             | 

  FITTINGS BY COUNT, DUCTILE IRON, 8 IN   |                             |                             | 
  PLUG                                    |                             |                             | 
0370 2554-0202200             1.000  EACH |     300.00000         300.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN X |                             |                             | 
  4 IN REDUCER                            |                             |                             | 
0380 2554-0202200             1.000  EACH |     700.00000         700.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN X |                             |                             | 
  4 IN TEE                                |                             |                             | 
0390 2554-0202200             4.000  EACH |     310.00000        1240.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN X |                             |                             | 
  6 IN REDUCER                            |                             |                             | 
0400 2554-0202200             4.000  EACH |     750.00000        3000.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN X |                             |                             | 
  6 IN TEE                                |                             |                             | 
0410 2554-0202200             1.000  EACH |     875.00000         875.00|                             | 

  FITTINGS BY COUNT, DUCTILE IRON, 8 IN X |                             |                             | 
  8 IN CROSS                              |                             |                             | 
0420 2554-0202200             8.000  EACH |     900.00000        7200.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN X |                             |                             | 
  8 IN TEE                                |                             |                             | 
0430 2554-0204107             4.000  EACH |    1600.00000        6400.00|                             | 
  WATER SERVICE STUB, COPPER, 3/4 IN.     |                             |                             | 
0440 2554-0204120             1.000  EACH |    3200.00000        3200.00|                             | 
  WATER SERVICE STUB, COPPER, 2 IN.       |                             |                             | 
0450 2554-0207004             1.000  EACH |    1050.00000        1050.00|                             | 
  VALVE, GATE, DIP, 4 IN.                 |                             |                             | 
0460 2554-0207006             1.000  EACH |    1175.00000        1175.00|                             | 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0470 2554-0207008            16.000  EACH |    1600.00000       25600.00|                             | 

  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0480 2554-0210201             4.000  EACH |    5750.00000       23000.00|                             | 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0490 2554-0211002             1.000  EACH |    1700.00000        1700.00|                             | 
  FLUSHING DEVICE (BLOWOFF), 2 IN.        |                             |                             | 
0500 2599-9999005             2.000  EACH |    1250.00000        2500.00|                             | 
  ('EACH' ITEM) CONNECT TO EXISTING 4 IN  |                             |                             | 
  WATER MAIN                              |                             |                             | 
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     Bid Order:  101                             Contract ID:  18-1272-623                   Primary County:  CHEROKEE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(      )                     |(      ) 
                                          |CROELL AND SUBSIDIARY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0510 2599-9999005             2.000  EACH |    1300.00000        2600.00|                             | 
  ('EACH' ITEM) CONNECT TO EXISTING 6 IN  |                             |                             | 
  WATER MAIN                              |                             |                             | 
0520 2599-9999005             1.000  EACH |    1600.00000        1600.00|                             | 

  ('EACH' ITEM) CONNECT TO EXISTING 8 IN  |                             |                             | 
  WATER MAIN                              |                             |                             | 
0530 2599-9999005             2.000  EACH |    1050.00000        2100.00|                             | 
  ('EACH' ITEM) CUT AND CAP EXISTING 4IN  |                             |                             | 
  WATER MAIN                              |                             |                             | 
0540 2599-9999005             4.000  EACH |    1075.00000        4300.00|                             | 
  ('EACH' ITEM) CUT AND CAP EXISTING 6 IN |                             |                             | 
  WATER MAIN                              |                             |                             | 
0550 2599-9999005            10.000  EACH |     250.00000        2500.00|                             | 
  ('EACH' ITEM) PROVIDE INTAKE PROTECTION |                             |                             | 
0560 2599-9999010                    LUMP |    6000.00000        6000.00|                             | 
  ('LUMP SUM' ITEM) PROVIDE TRASH PICK-UP |                             |                             | 
0570 2601-2634100             1.400  ACRE |     700.00000         980.00|                             | 
  MULCHING                                |                             |                             | 
0580 2601-2636044             1.400  ACRE |    3500.00000        4900.00|                             | 

  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0590 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0600 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,113,843.45|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,113,843.45|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  97-0201-117                 Primary County:  WOODBURY 
   Letting Date:  151020     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    FLYNN COMPANY, INC. 
Contract Period:  Completion Date:  10/31/16 
 
 
        Project:  NHSX-020-1(117)--3H-97                                 Project:  NHSX-020-1(134)--3H-97 
      Work Type:  PCC PAVEMENT - NEW                                   Work Type:  TRAFFIC SIGNS 
         County:  WOODBURY           Prj Awd Amt: $8,863,089.65           County:  WOODBURY           Prj Awd Amt: $45,140.00 
          Route:  U.S. 20                                                  Route:  U.S. 20 
       Location:  FROM E. OF MOVILLE E. TO MINNESOTA AVE.(WBL)          Location:  FROM E. OF MOVILLE E. TO MINNESOTA AVE.(WBL) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      FLYNN COMPANY, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FL120          FLYNN COMPANY, INC.                                                        $  8,908,229.65     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  8,990,295.50     100.92  % 
   3   CE099          CEDAR VALLEY CORP., LLC.                                                   $  9,281,394.70     104.18  % 
   4   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  9,980,743.42     112.03  % 
   5   CR334          CROELL AND SUBSIDIARY                                                      $ 10,251,225.15     115.07  % 
   6   SA250          EMERY SAPP & SONS, INC.                                                    $ 10,279,297.80     115.39  % 
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     Bid Order:  102                             Contract ID:  97-0201-117                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) MA225               |(   3  ) CE099 
                                          |FLYNN COMPANY, INC.          |MANATT'S, INC.               |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSX-020-1(117)--3H-97 
                                          |                             |                             | 
0010 2102-0425070         27582.700  TON  |      14.25000      393053.48|      13.25000      365470.78|      15.01000      414016.33 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2624980          8286.000  CY   |      10.00000       82860.00|      21.00000      174006.00|      15.11000      125201.46 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0030 2102-2625000          9036.000  CY   |      12.50000      112950.00|      13.00000      117468.00|       6.07000       54848.52 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070         23143.000  CY   |       4.50000      104143.50|       3.60000       83314.80|       8.03000      185838.29 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            10.000  CY   |      75.00000         750.00|      34.00000         340.00|      75.00000         750.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2105-8425011          4929.000  CY   |       6.00000       29574.00|       2.05000       10104.45|       5.90000       29081.10 
  TOPSOIL, SPREAD                         |                             |                             | 
0070 2105-8425020         11182.000  CY   |       4.00000       44728.00|       1.50000       16773.00|       5.73000       64072.86 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0080 2107-0875100         33238.000  CY   |       0.50000       16619.00|       0.50000       16619.00|       1.00000       33238.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 

0090 2111-8174100        153945.700  SY   |       8.75000     1347024.88|       9.00000     1385511.30|       7.28000     1120724.70 
  GRANULAR SUBBASE                        |                             |                             | 
0095 2115-0100000           231.600  CY   |      40.00000        9264.00|      61.00000       14127.60|      49.90000       11556.84 
  MODIFIED SUBBASE                        |                             |                             | 
0100 2121-7425010         10279.000  TON  |      30.00000      308370.00|      30.00000      308370.00|      31.98000      328722.42 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0110 2123-7450000           811.000  STA  |     350.00000      283850.00|     215.00000      174365.00|     176.00000      142736.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0115 2303-9091010             2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     600.00000        1200.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0120 2301-1003100        127775.700  SY   |      29.52000     3771938.66|      30.00000     3833271.00|      30.69000     3921436.23 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 

0130 2304-0100000          3515.000  SY   |      48.00000      168720.00|      43.00000      151145.00|      47.87000      168263.05 
  DETOUR PAVEMENT                         |                             |                             | 
0140 2312-8260051           651.000  TON  |      30.00000       19530.00|      35.00000       22785.00|      32.23000       20981.73 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0150 2315-8275025            98.000  TON  |      30.00000        2940.00|      35.00000        3430.00|      42.23000        4138.54 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
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     Bid Order:  102                             Contract ID:  97-0201-117                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) MA225               |(   3  ) CE099 
                                          |FLYNN COMPANY, INC.          |MANATT'S, INC.               |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2402-0425040           686.800  CY   |      32.00000       21977.60|      32.00000       21977.60|      37.00000       25411.60 
  FLOODED BACKFILL                        |                             |                             | 
0170 2402-2720100          1133.000  CY   |       8.00000        9064.00|       8.00000        9064.00|      14.00000       15862.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0180 2416-0100024             5.000  EACH |    1200.00000        6000.00|    1200.00000        6000.00|    1800.00000        9000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0190 2416-0100048             2.000  EACH |    2200.00000        4400.00|    2200.00000        4400.00|    3000.00000        6000.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0200 2416-0102236             2.000  EACH |    2650.00000        5300.00|    2650.00000        5300.00|    3000.00000        6000.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 36 IN.              |                             |                             | 
0210 2416-1180024           330.000  LF   |      70.00000       23100.00|      70.00000       23100.00|      89.00000       29370.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180048           118.000  LF   |     185.00000       21830.00|     185.00000       21830.00|     230.00000       27140.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1200236           110.000  LF   |     190.00000       20900.00|     190.00000       20900.00|     215.00000       23650.00 

  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 36 IN.        |                             |                             | 
0240 2417-0225024             2.000  EACH |     350.00000         700.00|     350.00000         700.00|     700.00000        1400.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0250 2417-1060024           100.000  LF   |      45.00000        4500.00|      45.00000        4500.00|      60.00000        6000.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0260 2417-2307036           110.000  LF   |     100.00000       11000.00|     100.00000       11000.00|     140.00000       15400.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0270 2417-5895018             2.000  EACH |    1300.00000        2600.00|    1300.00000        2600.00|     900.00000        1800.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0280 2422-1723018           220.000  LF   |      35.00000        7700.00|      35.00000        7700.00|      52.00000       11440.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 

  IN. DIA.                                |                             |                             | 
0290 2422-1723030           132.000  LF   |      75.00000        9900.00|      75.00000        9900.00|      95.00000       12540.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0300 2502-8212034         41530.000  LF   |       4.50000      186885.00|       5.02000      208480.60|       4.50000      186885.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  102                             Contract ID:  97-0201-117                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) MA225               |(   3  ) CE099 
                                          |FLYNN COMPANY, INC.          |MANATT'S, INC.               |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0310 2502-8221304           162.000  EACH |     175.00000       28350.00|     175.00000       28350.00|     175.00000       28350.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0320 2505-4008300           312.500  LF   |      21.00000        6562.50|      16.50000        5156.25|      16.50000        5156.25 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0330 2505-4008400             2.000  EACH |    2000.00000        4000.00|    1625.00000        3250.00|    1625.00000        3250.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0340 2505-4021010             2.000  EACH |     200.00000         400.00|     300.00000         600.00|     300.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0350 2505-4021700             2.000  EACH |    2000.00000        4000.00|    1975.00000        3950.00|    1975.00000        3950.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0360 2506-4984000            80.900  CY   |     125.00000       10112.50|     125.00000       10112.50|     110.00000        8899.00 
  FLOWABLE MORTAR                         |                             |                             | 
0370 2510-6745850          6097.900  SY   |       8.50000       51832.15|       6.15000       37502.09|       7.00000       42685.30 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0380 2518-6910000            39.000  EACH |     125.00000        4875.00|     125.00000        4875.00|     125.00000        4875.00 
  SAFETY CLOSURE                          |                             |                             | 
0390 2527-9263109          1253.090  STA  |      13.00000       16290.17|      13.00000       16290.17|      13.00000       16290.17 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0400 2527-9263137             8.000  EACH |     110.00000         880.00|     110.00000         880.00|     110.00000         880.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0410 2527-9263180           187.390  STA  |      32.00000        5996.48|      32.00000        5996.48|      32.00000        5996.48 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0420 2527-9263190             4.000  EACH |     125.00000         500.00|     125.00000         500.00|     125.00000         500.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0430 2528-8400048          3162.500  LF   |      13.00000       41112.50|      13.00000       41112.50|      13.00000       41112.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0440 2528-8400157             4.000  EACH |    4500.00000       18000.00|    4500.00000       18000.00|    4500.00000       18000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0450 2528-8445110                    LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   43700.00000       43700.00 
  TRAFFIC CONTROL                         |                             |                             | 

0460 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0470 2528-9109020          1504.000  LF   |       7.00000       10528.00|       7.00000       10528.00|       7.00000       10528.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0480 2533-4980005                    LUMP |  355600.00000      355600.00|  385000.00000      385000.00|  318000.00000      318000.00 
  MOBILIZATION                            |                             |                             | 
0490 2548-0000200           409.000  STA  |      25.00000       10225.00|      27.00000       11043.00|      27.00000       11043.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  102                             Contract ID:  97-0201-117                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) MA225               |(   3  ) CE099 
                                          |FLYNN COMPANY, INC.          |MANATT'S, INC.               |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0500 2551-0000110            11.000  EACH |    1250.00000       13750.00|    1250.00000       13750.00|    1250.00000       13750.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0510 2599-9999012          4000.000  MGAL |      10.00000       40000.00|      35.00000      140000.00|      22.00000       88000.00 
  ('THOUSANDS OF GALLONS' ITEM) DUST      |                             |                             | 

  CONTROL WATERING                        |                             |                             | 
0520 2601-2633100           436.000  ACRE |      30.00000       13080.00|      35.00000       15260.00|      30.00000       13080.00 
  MOWING                                  |                             |                             | 
0530 2601-2634100             6.500  ACRE |     650.00000        4225.00|     700.00000        4550.00|     650.00000        4225.00 
  MULCHING                                |                             |                             | 
0540 2601-2636043            10.000  ACRE |     595.00000        5950.00|     725.00000        7250.00|     595.00000        5950.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0550 2601-2642100             6.500  ACRE |     395.00000        2567.50|     225.00000        1462.50|     395.00000        2567.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0560 2602-0000020         16251.800  LF   |       1.25000       20314.75|       1.40000       22752.52|       1.50000       24377.70 
  SILT FENCE                              |                             |                             | 
0570 2602-0000030          4950.000  LF   |       1.75000        8662.50|       1.50000        7425.00|       2.00000        9900.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0580 2602-0000050            14.000  EACH |     350.00000        4900.00|     350.00000        4900.00|     500.00000        7000.00 

  SILT BASINS                             |                             |                             | 
0590 2602-0000071         16264.300  LF   |       0.20000        3252.86|       0.10000        1626.43|       0.20000        3252.86 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0600 2602-0000080             7.000  EACH |     500.00000        3500.00|     350.00000        2450.00|     500.00000        3500.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0610 2602-0000101         13854.300  LF   |       0.20000        2770.86|       0.10000        1385.43|       0.20000        2770.86 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0620 2602-0000130             9.000  EACH |    2000.00000       18000.00|    1500.00000       13500.00|    2000.00000       18000.00 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
0630 2602-0000140             9.000  EACH |     750.00000        6750.00|    1500.00000       13500.00|     750.00000        6750.00 
  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 

0640 2602-0000312          1000.000  LF   |       3.55000        3550.00|       3.25000        3250.00|       4.00000        4000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0650 2602-0000320          1000.000  LF   |       4.65000        4650.00|       4.25000        4250.00|       5.00000        5000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0660 2602-0000350          2000.000  LF   |       0.10000         200.00|       0.50000        1000.00|       0.10000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  102                             Contract ID:  97-0201-117                   Primary County:  WOODBURY 
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                                          |(   1  ) FL120               |(   2  ) MA225               |(   3  ) CE099 
                                          |FLYNN COMPANY, INC.          |MANATT'S, INC.               |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0670 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0680 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     7,807,659.89|           $     7,926,111.00|           $     7,799,744.29 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: PCC SHOUDLERS   BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN  (117) 
                                          |                             |                             | 
0690 2122-5190006         34632.300  SY   |      21.20000      734204.76|      20.00000      692646.00|      32.18000     1114467.41 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
0700 2548-0000200           409.000  STA  |      25.00000       10225.00|       6.50000        2658.50|      27.00000       11043.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       744,429.76|           $       695,304.50|           $     1,125,510.41 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: HMA SHOULDERS   BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN  (117) 
                                          |                             |                             | 
0710 2122-5500060         34632.300  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  6 IN.                                   |                             |                             | 
0720 2548-0000100           409.000  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0730 2548-0000110           886.200  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             NHSX-020-1(117)--3H-97 
                                          |                             |                             | 
0740 2301-7000110        115000.000  EACH |       1.00000      115000.00|       1.00000      115000.00|       1.00000      115000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 

  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0750 2301-7000120        100000.000  EACH |       1.00000      100000.00|       1.00000      100000.00|       1.00000      100000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0760 2317-7000110         96000.000  EACH |       1.00000       96000.00|       1.00000       96000.00|       1.00000       96000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       311,000.00|           $       311,000.00|           $       311,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   TRAFFIC SIGNAGE                                                                NHSX-020-1(134)--3H-97 
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     Bid Order:  102                             Contract ID:  97-0201-117                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) MA225               |(   3  ) CE099 
                                          |FLYNN COMPANY, INC.          |MANATT'S, INC.               |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
                                          |                             |                             | 
0770 2524-6765210            48.000  EACH |      75.00000        3600.00|      75.00000        3600.00|      75.00000        3600.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0780 2524-9089110           145.000  EACH |      80.00000       11600.00|      80.00000       11600.00|      80.00000       11600.00 

  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
0790 2524-9210000             8.000  EACH |     175.00000        1400.00|     175.00000        1400.00|     175.00000        1400.00 
  MILEPOST MARKERS                        |                             |                             | 
0800 2524-9275222           424.000  LF   |      15.00000        6360.00|      15.00000        6360.00|      15.00000        6360.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0810 2524-9276010           322.000  LF   |      12.00000        3864.00|      12.00000        3864.00|      12.00000        3864.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0820 2524-9276021            19.000  EACH |     210.00000        3990.00|     210.00000        3990.00|     210.00000        3990.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0830 2524-9276027             2.000  EACH |     715.00000        1430.00|     715.00000        1430.00|     715.00000        1430.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0840 2524-9325001           431.000  SF   |      16.00000        6896.00|      16.00000        6896.00|      16.00000        6896.00 

  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0850 2528-8445110                    LUMP |    3500.00000        3500.00|   16240.00000       16240.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0860 2533-4980005                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        45,140.00|           $        57,880.00|           $        45,140.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     8,908,229.65|           $     8,990,295.50|           $     9,281,394.70 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  97-0201-117                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) CR334               |(   6  ) SA250 
                                          |KNIFE RIVER MIDWEST LLC      |CROELL AND SUBSIDIARY        |SAPP, EMERY & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSX-020-1(117)--3H-97 
                                          |                             |                             | 
0010 2102-0425070         27582.700  TON  |      16.00000      441323.20|      16.00000      441323.20|      15.50000      427531.85 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2624980          8286.000  CY   |      21.00000      174006.00|       6.10000       50544.60|       6.10000       50544.60 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0030 2102-2625000          9036.000  CY   |      13.00000      117468.00|       1.40000       12650.40|       1.10000        9939.60 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070         23143.000  CY   |       3.60000       83314.80|      10.70000      247630.10|      10.70000      247630.10 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            10.000  CY   |      34.00000         340.00|     100.00000        1000.00|     100.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2105-8425011          4929.000  CY   |       2.05000       10104.45|       3.00000       14787.00|       3.00000       14787.00 
  TOPSOIL, SPREAD                         |                             |                             | 
0070 2105-8425020         11182.000  CY   |       1.50000       16773.00|       2.50000       27955.00|       2.50000       27955.00 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0080 2107-0875100         33238.000  CY   |       0.50000       16619.00|       0.10000        3323.80|       0.10000        3323.80 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 

0090 2111-8174100        153945.700  SY   |      10.39000     1599495.82|       9.35000     1439392.30|      12.50000     1924321.25 
  GRANULAR SUBBASE                        |                             |                             | 
0095 2115-0100000           231.600  CY   |      59.27000       13726.93|      42.00000        9727.20|      48.47000       11225.65 
  MODIFIED SUBBASE                        |                             |                             | 
0100 2121-7425010         10279.000  TON  |      32.45000      333553.55|      32.00000      328928.00|      30.00000      308370.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0110 2123-7450000           811.000  STA  |     215.00000      174365.00|     300.00000      243300.00|     300.00000      243300.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0115 2303-9091010             2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     600.00000        1200.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0120 2301-1003100        127775.700  SY   |      33.42000     4270263.89|      37.99000     4854198.84|      34.50000     4408261.65 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 

0130 2304-0100000          3515.000  SY   |      58.09000      204186.35|      48.35000      169950.25|      43.00000      151145.00 
  DETOUR PAVEMENT                         |                             |                             | 
0140 2312-8260051           651.000  TON  |      31.35000       20408.85|      32.00000       20832.00|      37.00000       24087.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0150 2315-8275025            98.000  TON  |      31.35000        3072.30|      32.00000        3136.00|      37.00000        3626.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
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     Bid Order:  102                             Contract ID:  97-0201-117                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) CR334               |(   6  ) SA250 
                                          |KNIFE RIVER MIDWEST LLC      |CROELL AND SUBSIDIARY        |SAPP, EMERY & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2402-0425040           686.800  CY   |      37.00000       25411.60|      30.00000       20604.00|      30.00000       20604.00 
  FLOODED BACKFILL                        |                             |                             | 
0170 2402-2720100          1133.000  CY   |      14.00000       15862.00|       6.50000        7364.50|       6.50000        7364.50 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0180 2416-0100024             5.000  EACH |    1800.00000        9000.00|    1200.00000        6000.00|    1200.00000        6000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0190 2416-0100048             2.000  EACH |    3000.00000        6000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0200 2416-0102236             2.000  EACH |    3000.00000        6000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 36 IN.              |                             |                             | 
0210 2416-1180024           330.000  LF   |      89.00000       29370.00|      95.00000       31350.00|      95.00000       31350.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180048           118.000  LF   |     230.00000       27140.00|      70.00000        8260.00|      70.00000        8260.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1200236           110.000  LF   |     215.00000       23650.00|      72.00000        7920.00|      72.00000        7920.00 

  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 36 IN.        |                             |                             | 
0240 2417-0225024             2.000  EACH |     700.00000        1400.00|     400.00000         800.00|     400.00000         800.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0250 2417-1060024           100.000  LF   |      60.00000        6000.00|      40.00000        4000.00|      40.00000        4000.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0260 2417-2307036           110.000  LF   |     140.00000       15400.00|     115.00000       12650.00|     115.00000       12650.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0270 2417-5895018             2.000  EACH |     900.00000        1800.00|    1225.00000        2450.00|    1225.00000        2450.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0280 2422-1723018           220.000  LF   |      52.00000       11440.00|      46.00000       10120.00|      46.00000       10120.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 

  IN. DIA.                                |                             |                             | 
0290 2422-1723030           132.000  LF   |      95.00000       12540.00|      32.00000        4224.00|      32.00000        4224.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0300 2502-8212034         41530.000  LF   |       5.55000      230491.50|       4.50000      186885.00|       4.50000      186885.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  102                             Contract ID:  97-0201-117                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) CR334               |(   6  ) SA250 
                                          |KNIFE RIVER MIDWEST LLC      |CROELL AND SUBSIDIARY        |SAPP, EMERY & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0310 2502-8221304           162.000  EACH |     140.00000       22680.00|     175.00000       28350.00|     175.00000       28350.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0320 2505-4008300           312.500  LF   |      16.50000        5156.25|      16.50000        5156.25|      16.50000        5156.25 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0330 2505-4008400             2.000  EACH |    1625.00000        3250.00|    1625.00000        3250.00|    1625.00000        3250.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0340 2505-4021010             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0350 2505-4021700             2.000  EACH |    1975.00000        3950.00|    1975.00000        3950.00|    1975.00000        3950.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0360 2506-4984000            80.900  CY   |     110.00000        8899.00|     110.00000        8899.00|     110.00000        8899.00 
  FLOWABLE MORTAR                         |                             |                             | 
0370 2510-6745850          6097.900  SY   |       5.65000       34453.14|       8.70000       53051.73|       8.70000       53051.73 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0380 2518-6910000            39.000  EACH |     125.00000        4875.00|     125.00000        4875.00|     125.00000        4875.00 
  SAFETY CLOSURE                          |                             |                             | 
0390 2527-9263109          1253.090  STA  |      13.00000       16290.17|      13.00000       16290.17|      13.00000       16290.17 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0400 2527-9263137             8.000  EACH |     110.00000         880.00|     110.00000         880.00|     110.00000         880.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0410 2527-9263180           187.390  STA  |      32.00000        5996.48|      32.00000        5996.48|      32.00000        5996.48 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0420 2527-9263190             4.000  EACH |     125.00000         500.00|     125.00000         500.00|     125.00000         500.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0430 2528-8400048          3162.500  LF   |      13.00000       41112.50|      13.00000       41112.50|      13.00000       41112.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0440 2528-8400157             4.000  EACH |    4500.00000       18000.00|    4500.00000       18000.00|    3500.00000       14000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0450 2528-8445110                    LUMP |   30000.00000       30000.00|   42000.00000       42000.00|   33500.00000       33500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0460 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0470 2528-9109020          1504.000  LF   |       7.00000       10528.00|       7.00000       10528.00|       7.00000       10528.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0480 2533-4980005                    LUMP |  241103.84000      241103.84|  359500.00000      359500.00|  437000.00000      437000.00 
  MOBILIZATION                            |                             |                             | 
0490 2548-0000200           409.000  STA  |      27.00000       11043.00|      27.00000       11043.00|      25.00000       10225.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  102                             Contract ID:  97-0201-117                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) CR334               |(   6  ) SA250 
                                          |KNIFE RIVER MIDWEST LLC      |CROELL AND SUBSIDIARY        |SAPP, EMERY & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0500 2551-0000110            11.000  EACH |    1250.00000       13750.00|    1250.00000       13750.00|    1250.00000       13750.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0510 2599-9999012          4000.000  MGAL |      35.00000      140000.00|      35.00000      140000.00|      20.00000       80000.00 
  ('THOUSANDS OF GALLONS' ITEM) DUST      |                             |                             | 

  CONTROL WATERING                        |                             |                             | 
0520 2601-2633100           436.000  ACRE |      30.00000       13080.00|      30.00000       13080.00|      30.00000       13080.00 
  MOWING                                  |                             |                             | 
0530 2601-2634100             6.500  ACRE |     650.00000        4225.00|     650.00000        4225.00|     650.00000        4225.00 
  MULCHING                                |                             |                             | 
0540 2601-2636043            10.000  ACRE |     595.00000        5950.00|     595.00000        5950.00|     595.00000        5950.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0550 2601-2642100             6.500  ACRE |     395.00000        2567.50|     395.00000        2567.50|     395.00000        2567.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0560 2602-0000020         16251.800  LF   |       1.25000       20314.75|       1.25000       20314.75|       1.25000       20314.75 
  SILT FENCE                              |                             |                             | 
0570 2602-0000030          4950.000  LF   |       1.75000        8662.50|       1.75000        8662.50|       1.75000        8662.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0580 2602-0000050            14.000  EACH |     350.00000        4900.00|     450.00000        6300.00|     450.00000        6300.00 

  SILT BASINS                             |                             |                             | 
0590 2602-0000071         16264.300  LF   |       0.20000        3252.86|       0.20000        3252.86|       0.20000        3252.86 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0600 2602-0000080             7.000  EACH |     350.00000        2450.00|     200.00000        1400.00|     200.00000        1400.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0610 2602-0000101         13854.300  LF   |       0.20000        2770.86|       0.20000        2770.86|       0.20000        2770.86 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0620 2602-0000130             9.000  EACH |     500.00000        4500.00|    1000.00000        9000.00|    1000.00000        9000.00 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
0630 2602-0000140             9.000  EACH |     500.00000        4500.00|    1000.00000        9000.00|    1000.00000        9000.00 
  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 

0640 2602-0000312          1000.000  LF   |       3.55000        3550.00|       3.55000        3550.00|       3.55000        3550.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0650 2602-0000320          1000.000  LF   |       4.65000        4650.00|       4.65000        4650.00|       4.65000        4650.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0660 2602-0000350          2000.000  LF   |       0.10000         200.00|       0.10000         200.00|       0.10000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  102                             Contract ID:  97-0201-117                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) CR334               |(   6  ) SA250 
                                          |KNIFE RIVER MIDWEST LLC      |CROELL AND SUBSIDIARY        |SAPP, EMERY & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0670 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0680 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     8,619,267.09|           $     9,058,061.79|           $     9,050,613.60 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: PCC SHOUDLERS   BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN  (117) 
                                          |                             |                             | 
0690 2122-5190006         34632.300  SY   |      28.71000      994293.33|      23.85000      825980.36|      24.00000      831175.20 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
0700 2548-0000200           409.000  STA  |      27.00000       11043.00|      27.00000       11043.00|      31.00000       12679.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,005,336.33|           $       837,023.36|           $       843,854.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: HMA SHOULDERS   BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN  (117) 
                                          |                             |                             | 
0710 2122-5500060         34632.300  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  6 IN.                                   |                             |                             | 
0720 2548-0000100           409.000  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0730 2548-0000110           886.200  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             NHSX-020-1(117)--3H-97 
                                          |                             |                             | 
0740 2301-7000110        115000.000  EACH |       1.00000      115000.00|       1.00000      115000.00|       1.00000      115000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 

  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0750 2301-7000120        100000.000  EACH |       1.00000      100000.00|       1.00000      100000.00|       1.00000      100000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0760 2317-7000110         96000.000  EACH |       1.00000       96000.00|       1.00000       96000.00|       1.00000       96000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       311,000.00|           $       311,000.00|           $       311,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   TRAFFIC SIGNAGE                                                                NHSX-020-1(134)--3H-97 
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     Bid Order:  102                             Contract ID:  97-0201-117                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) CR334               |(   6  ) SA250 
                                          |KNIFE RIVER MIDWEST LLC      |CROELL AND SUBSIDIARY        |SAPP, EMERY & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
                                          |                             |                             | 
0770 2524-6765210            48.000  EACH |      75.00000        3600.00|      75.00000        3600.00|     150.00000        7200.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0780 2524-9089110           145.000  EACH |      80.00000       11600.00|      80.00000       11600.00|      85.00000       12325.00 

  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
0790 2524-9210000             8.000  EACH |     175.00000        1400.00|     175.00000        1400.00|     175.00000        1400.00 
  MILEPOST MARKERS                        |                             |                             | 
0800 2524-9275222           424.000  LF   |      15.00000        6360.00|      15.00000        6360.00|      37.50000       15900.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0810 2524-9276010           322.000  LF   |      12.00000        3864.00|      12.00000        3864.00|      27.50000        8855.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0820 2524-9276021            19.000  EACH |     210.00000        3990.00|     210.00000        3990.00|     375.00000        7125.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0830 2524-9276027             2.000  EACH |     715.00000        1430.00|     715.00000        1430.00|     375.00000         750.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0840 2524-9325001           431.000  SF   |      16.00000        6896.00|      16.00000        6896.00|      25.00000       10775.00 

  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0850 2528-8445110                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0860 2533-4980005                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        45,140.00|           $        45,140.00|           $        73,830.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     9,980,743.42|           $    10,251,225.15|           $    10,279,297.80 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  103  1 
 

     Bid  Order:  103                         Contract ID:  97-0201-133                 Primary County:  WOODBURY 
   Letting Date:  151020     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSX-020-1(130)--3H-97                                 Project:  NHSX-020-1(133)--3H-97 
      Work Type:  BRIDGE NEW - PPCB                                    Work Type:  PCC PAVEMENT - GRADE AND NEW 
         County:  WOODBURY           Prj Awd Amt: $4,918,363.40           County:  WOODBURY           Prj Awd Amt: $22,306,704.46 
          Route:  U.S. 20                                                  Route:  U.S. 20 
       Location:  U.S. 20 WB AND EB OVER LITTLE SIOUX RIVER             Location:  FROM MINNESOTA  AVE. E. TO W. OF 
                  0.4 MILES WEST OF IA 31                                          CORRECTIONVILLE (WBL/EBL) 
 
        Project:  NHSX-020-1(147)--3H-97                                 Project:  NHSX-020-1(149)--3H-97 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX                 Work Type:  PIPE CULVERT / FLUME 

         County:  WOODBURY           Prj Awd Amt: $1,075,409.95           County:  WOODBURY           Prj Awd Amt: $685,018.10 
          Route:  U.S. 20                                                  Route:  U.S. 20 
       Location:  1.4 MILES E. OF CO. RD. L-25                          Location:  2.3 MILES E. OF CO. RD. L-25 
 
 
 
        Project:  NHSX-020-1(170)--3H-97 
      Work Type:  TRAFFIC SIGNS 
         County:  WOODBURY           Prj Awd Amt: $52,512.00 
          Route:  U.S. 20 
       Location:  FROM MINNESOTA  AVE. E. TO W. OF 
                  CORRECTIONVILLE (WBL/EBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MASHUDA CONTRACTORS, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $ 29,038,007.91     100.00  % 
   2   MO480          MOYNA, C.J. & SONS, INC.                                                   $ 32,114,897.91     110.59  % 
   3   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $ 32,344,298.89     111.38  % 
   4   AM193          AMES CONSTRUCTION, INC.                                                    $ 33,584,368.24     115.65  % 
       MA690           MASHUDA CONTRACTORS, INC.                                                           IRREGULAR 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 114;  A  486'-0 X 40'-0 PRETENSION PRESTRESSED CONCETE BEAM BRIDGE                   NHSX-020-1(130)--3H-9 
                                          |                             |                             | 
0010 2104-2710020           603.000  CY   |      10.59000        6385.77|      10.59000        6385.77|       3.17000        1911.51 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |  103000.00000      103000.00|  103000.00000      103000.00|  131909.41000      131909.41 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           139.000  CY   |      18.65000        2592.35|      18.65000        2592.35|      42.21000        5867.19 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           522.400  CY   |     373.96000      195356.70|     373.96000      195356.70|     527.64000      275639.14 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2403-7000210           796.700  CY   |     538.74000      429214.16|     538.74000      429214.16|     422.11000      336295.04 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0060 2404-7775000         69012.000  LB   |       0.90000       62110.80|       0.90000       62110.80|       0.92000       63491.04 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        162915.000  LB   |       1.05000      171060.75|       1.05000      171060.75|       0.92000      149881.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2404-7775009          7026.000  LB   |       4.17000       29298.42|       4.17000       29298.42|       3.17000       22272.42 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0090 2405-2705000                    LUMP |  207372.09000      207372.09|  207372.09000      207372.09|  316582.58000      316582.58 

  EXCAVATE AND DEWATER                    |                             |                             | 
0100 2407-0563120            24.000  EACH |     203.92000        4894.08|   24471.89000      587325.36|   23743.69000      569848.56 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC120                        |                             |                             | 
0110 2408-7800000         19358.000  LB   |       3.05000       59041.90|       3.05000       59041.90|       3.17000       61364.86 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2413-1200000            96.000  LF   |     203.92000       19576.32|     203.92000       19576.32|     158.29000       15195.84 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0130 2413-1200100            96.000  LF   |      27.00000        2592.00|      39.30000        3772.80|      52.76000        5064.96 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0140 2414-6424110          1032.100  LF   |     101.70000      104964.57|      91.00000       93921.10|      70.70000       72969.47 
  CONCRETE BARRIER RAILING                |                             |                             | 
0150 2501-0201473          7040.000  LF   |      49.47000      348268.80|      49.47000      348268.80|      49.60000      349184.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 

0160 2501-6335010           640.000  LF   |      46.46000       29734.40|      46.46000       29734.40|      52.76000       33766.40 
  PREBORED HOLES                          |                             |                             | 
0170 2507-2638650            12.000  SY   |     116.39000        1396.68|     116.39000        1396.68|     131.91000        1582.92 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0180 2507-3250005          1110.800  SY   |       2.24000        2488.19|       2.24000        2488.19|       3.17000        3521.24 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           753.400  TON  |      55.78000       42024.65|      55.78000       42024.65|      49.60000       37368.64 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0200 2507-8029000           223.200  TON  |      50.56000       11284.99|      50.56000       11284.99|      49.60000       11070.72 
  EROSION STONE                           |                             |                             | 
0210 2533-4980005                    LUMP |  211292.00000      211292.00|  211292.00000      211292.00|  316582.58000      316582.58 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $     2,043,949.62|           $     2,616,518.23|           $     2,781,370.32 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 214;  A  486'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                  NHSX-020-1(130)--3H 
                                          |                             |                             | 
0220 2104-2710020          2068.000  CY   |      15.66000       32384.88|      15.66000       32384.88|       3.17000        6555.56 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0230 2402-2720000           292.000  CY   |       8.88000        2592.96|       8.88000        2592.96|      31.66000        9244.72 
  EXCAVATION, CLASS 20                    |                             |                             | 
0240 2403-0100010           522.400  CY   |     357.19000      186596.06|     357.19000      186596.06|     527.64000      275639.14 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0250 2403-7000210           795.600  CY   |     543.32000      432265.39|     543.32000      432265.39|     422.11000      335830.72 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0260 2404-7775000         68916.000  LB   |       0.90000       62024.40|       0.90000       62024.40|       0.92000       63402.72 
  REINFORCING STEEL                       |                             |                             | 
0270 2404-7775005        162875.000  LB   |       1.05000      171018.75|       1.05000      171018.75|       0.92000      149845.00 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0280 2404-7775009          7026.000  LB   |       4.17000       29298.42|       4.17000       29298.42|       3.17000       22272.42 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0290 2405-2705000                    LUMP |  184775.14000      184775.14|  184775.14000      184775.14|  290200.70000      290200.70 
  EXCAVATE AND DEWATER                    |                             |                             | 
0300 2407-0563120            24.000  EACH |   24471.89000      587325.36|   24471.89000      587325.36|   23743.69000      569848.56 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC120                        |                             |                             | 
0310 2408-7800000         19358.000  LB   |       3.05000       59041.90|       3.05000       59041.90|       3.17000       61364.86 
  STRUCTURAL STEEL                        |                             |                             | 
0320 2413-1200000            96.000  LF   |     203.92000       19576.32|     203.92000       19576.32|     158.29000       15195.84 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0330 2413-1200100            96.000  LF   |      39.30000        3772.80|      39.30000        3772.80|      52.76000        5064.96 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 

0340 2414-6424110          1032.100  LF   |     101.70000      104964.57|      91.00000       93921.10|      70.70000       72969.47 
  CONCRETE BARRIER RAILING                |                             |                             | 
0350 2501-0201473          6720.000  LF   |      49.04000      329548.80|      49.04000      329548.80|      49.60000      333312.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0360 2507-2638650            12.000  SY   |     116.39000        1396.68|     116.39000        1396.68|     131.91000        1582.92 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0370 2507-3250005          2299.900  SY   |       2.24000        5151.78|       2.24000        5151.78|       3.17000        7290.68 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0380 2507-6800021           117.200  TON  |      67.03000        7855.92|      67.03000        7855.92|      52.76000        6183.47 
  REVETMENT, CLASS B                      |                             |                             | 
0390 2507-6800061          2962.800  TON  |      58.58000      173560.82|      58.58000      173560.82|      49.60000      146954.88 
  REVETMENT, CLASS E                      |                             |                             | 

0400 2507-8029000           386.700  TON  |      50.56000       19551.55|      50.56000       19551.55|      49.60000       19180.32 
  EROSION STONE                           |                             |                             | 
0410 2533-4980005                    LUMP |  211292.00000      211292.00|  211292.00000      211292.00|  316582.58000      316582.58 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,623,994.50|           $     2,612,951.03|           $     2,708,521.52 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                  NHSX-020-1(130)--3H-97 
                                          |                             |                             | 
0420 2122-5190501            84.400  SY   |     120.00000       10128.00|     134.00000       11309.60|     126.63000       10687.57 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0430 2301-0690203          1514.800  SY   |     146.00000      221160.80|     152.00000      230249.60|     154.07000      233385.24 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0440 2412-0000100          5434.800  SY   |       2.60000       14130.48|       2.40000       13043.52|       1.90000       10326.12 

  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0450 2503-0500401             2.000  EACH |    2500.00000        5000.00|    3800.00000        7600.00|    3693.47000        7386.94 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
     SECTION TOTALS                       |           $       250,419.28|           $       262,202.72|           $       261,785.87 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ROADWAY ITEMS                                                                  NHSX-020-1(133)--3H-97 
                                          |                             |                             | 
0460 2101-0850001             2.500  ACRE |    3500.00000        8750.00|    4000.00000       10000.00|    2110.55000        5276.38 
  CLEARING AND GRUBBING                   |                             |                             | 
0475 2102-0425071         11229.600  CY   |      25.00000      280740.00|      34.80000      390790.08|      25.00000      280740.00 
  SPECIAL BACKFILL                        |                             |                             | 
0480 2102-2624980        119060.000  CY   |      16.38000     1950202.80|       6.80000      809608.00|      13.14000     1564448.40 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0490 2102-2625000          1030.000  CY   |       6.85000        7055.50|      10.00000       10300.00|      10.55000       10866.50 

  EMBANKMENT-IN-PLACE                     |                             |                             | 
0500 2102-2710070       2269635.000  CY   |       2.75000     6241496.25|       3.40000     7716759.00|       3.27000     7421706.45 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0510 2102-2710090         29742.000  CY   |       3.90000      115993.80|       3.50000      104097.00|       3.17000       94282.14 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0520 2102-2712015           150.000  CY   |      34.00000        5100.00|     100.00000       15000.00|      10.55000        1582.50 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0530 2102-4560000           381.000  STA  |      57.00000       21717.00|      50.00000       19050.00|     211.06000       80413.86 
  LOCATING TILE LINES                     |                             |                             | 
0540 2105-8425005         23355.000  CY   |      15.40000      359667.00|       8.00000      186840.00|       5.28000      123314.40 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 

0550 2105-8425011        213597.000  CY   |       1.50000      320395.50|       3.10000      662150.70|       2.37000      506224.89 
  TOPSOIL, SPREAD                         |                             |                             | 
0560 2105-8425020        265808.000  CY   |       1.50000      398712.00|       1.70000      451873.60|       2.11000      560854.88 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0570 2107-0425020          1718.600  CY   |       4.45000        7647.77|      12.00000       20623.20|       5.28000        9074.21 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0580 2107-0875100       1843156.000  CY   |       0.25000      460789.00|       0.60000     1105893.60|       0.45000      829420.20 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0590 2111-8174100        142632.800  SY   |      10.29000     1467691.51|       9.30000     1326485.04|       9.25000     1319353.40 
  GRANULAR SUBBASE                        |                             |                             | 
0600 2112-0000100        299286.300  LF   |       0.49000      146650.29|       0.46000      137671.70|       0.42000      125700.25 
  WICK DRAIN                              |                             |                             | 
0605 2115-0100000          1085.400  CY   |      40.00000       43416.00|      43.80000       47540.52|      54.00000       58611.60 
  MODIFIED SUBBASE                        |                             |                             | 

0610 2121-7425010          9797.000  TON  |      22.25000      217983.25|      34.60000      338976.20|      38.00000      372286.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0620 2122-5190010          7140.300  SY   |      36.50000      260620.95|      36.50000      260620.95|      54.00000      385576.20 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0630 2123-7450000           689.100  STA  |     145.00000       99919.50|     590.00000      406569.00|     179.40000      123624.54 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0640 2123-7450020            56.300  STA  |     195.00000       10978.50|     250.00000       14075.00|     179.40000       10100.22 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0665 2301-9091000             4.000  EACH |     175.00000         700.00|     175.00000         700.00|     211.06000         844.24 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0670 2301-1003100        118525.700  SY   |      30.60000     3626886.42|      30.60000     3626886.42|      35.50000     4207662.35 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 

0680 2303-9091010             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     342.97000        2743.76 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0690 2304-0100000          1525.000  SY   |      44.00000       67100.00|      44.00000       67100.00|      68.00000      103700.00 
  DETOUR PAVEMENT                         |                             |                             | 
0700 2312-8260051           540.000  TON  |      21.00000       11340.00|      34.60000       18684.00|      43.00000       23220.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0710 2315-8275025           549.000  TON  |      21.00000       11529.00|      34.60000       18995.40|      43.00000       23607.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0720 2401-6745650                    LUMP |   85000.00000       85000.00|   24000.00000       24000.00|   34808.26000       34808.26 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0730 2402-0425040          3956.100  CY   |      30.00000      118683.00|      32.00000      126595.20|      31.66000      125250.13 
  FLOODED BACKFILL                        |                             |                             | 
0740 2402-2720100         12148.800  CY   |       8.00000       97190.40|       7.50000       91116.00|       8.44000      102535.87 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0750 2416-0100024            27.000  EACH |     950.00000       25650.00|    1000.00000       27000.00|    1002.51000       27067.77 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0760 2416-0100030             7.000  EACH |     975.00000        6825.00|     900.00000        6300.00|    1028.89000        7202.23 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0770 2416-0100036             6.000  EACH |    1450.00000        8700.00|    1050.00000        6300.00|    1530.15000        9180.90 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0780 2416-0100042             4.000  EACH |    1775.00000        7100.00|    1300.00000        5200.00|    1873.11000        7492.44 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0790 2416-0100048             3.000  EACH |    1900.00000        5700.00|    1500.00000        4500.00|    2005.02000        6015.06 

  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0800 2416-0100054             1.000  EACH |    2300.00000        2300.00|    2000.00000        2000.00|    2427.13000        2427.13 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0810 2416-0100066             1.000  EACH |    2900.00000        2900.00|    2500.00000        2500.00|    3060.30000        3060.30 
  APRONS, CONCRETE, 66 IN. DIA.           |                             |                             | 
0820 2416-1180024          1914.000  LF   |      60.00000      114840.00|      60.00000      114840.00|      63.32000      121194.48 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0830 2416-1180030           584.000  LF   |      74.00000       43216.00|      70.00000       40880.00|      78.09000       45604.56 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0840 2416-1180036           256.000  LF   |      92.00000       23552.00|     105.00000       26880.00|      97.09000       24855.04 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0850 2416-1180048           106.000  LF   |     160.00000       16960.00|     175.00000       18550.00|     168.84000       17897.04 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0860 2416-1180066           140.000  LF   |     260.00000       36400.00|     300.00000       42000.00|     274.37000       38411.80 
  CULVERT, CONCRETE ROADWAY PIPE, 66 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0870 2416-1240054           170.000  LF   |     230.00000       39100.00|     250.00000       42500.00|     242.71000       41260.70 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  54 IN. DIA.                             |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0880 2416-1245030           392.000  LF   |     140.00000       54880.00|     175.00000       68600.00|     147.74000       57914.08 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0890 2416-1262024           102.000  LF   |     600.00000       61200.00|     410.00000       41820.00|     471.71000       48114.42 

  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0900 2416-1263054           198.000  LF   |     960.00000      190080.00|     780.00000      154440.00|     857.94000      169872.12 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 
  TRENCHLESS, 54 IN. DIA.                 |                             |                             | 
0910 2417-0225024            12.000  EACH |     350.00000        4200.00|     300.00000        3600.00|     369.35000        4432.20 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0920 2417-0225030             3.000  EACH |     475.00000        1425.00|     375.00000        1125.00|     501.26000        1503.78 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0930 2417-1060024          1224.000  LF   |      45.00000       55080.00|      35.00000       42840.00|      47.49000       58127.76 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0940 2417-1060030           372.000  LF   |      60.00000       22320.00|      50.00000       18600.00|      63.32000       23555.04 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 

0950 2418-0000010             3.000  EACH |   20000.00000       60000.00|    6000.00000       18000.00|   26381.88000       79145.64 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0960 2422-0360024             8.000  EACH |     350.00000        2800.00|     300.00000        2400.00|     369.35000        2954.80 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0970 2422-0360030             2.000  EACH |     475.00000         950.00|     375.00000         750.00|     501.26000        1002.52 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0980 2422-1722024           255.000  LF   |      37.00000        9435.00|      35.00000        8925.00|      39.05000        9957.75 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0990 2422-1723030            58.000  LF   |      55.00000        3190.00|      45.00000        2610.00|      58.04000        3366.32 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
1000 2435-0254700             2.000  EACH |   14500.00000       29000.00|   11500.00000       23000.00|   15301.49000       30602.98 
  BARRIER INTAKE, SW-547                  |                             |                             | 

1010 2435-0254800             1.000  EACH |   11750.00000       11750.00|   11000.00000       11000.00|   12399.48000       12399.48 
  BARRIER INTAKE, SW-548                  |                             |                             | 
1020 2435-0256200             5.000  EACH |    3400.00000       17000.00|    5000.00000       25000.00|    3587.94000       17939.70 
  INTAKE, SW-562                          |                             |                             | 
1030 2502-8212024          4950.000  LF   |      20.00000       99000.00|      17.50000       86625.00|      18.47000       91426.50 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1040 2502-8212034         43015.000  LF   |       5.35000      230130.25|       4.50000      193567.50|       4.75000      204321.25 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
1050 2502-8221304           196.000  EACH |     140.00000       27440.00|     175.00000       34300.00|     184.67000       36195.32 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
1060 2503-3775048             1.000  EACH |    6200.00000        6200.00|    6000.00000        6000.00|    6542.71000        6542.71 
  GATE, OUTLET CONTROL, FLAP, 48 IN.      |                             |                             | 
1070 2505-4008120           915.000  LF   |       5.00000        4575.00|       4.00000        3660.00|       5.28000        4831.20 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
1080 2505-4008130         13951.000  LF   |       2.10000       29297.10|       2.00000       27902.00|       2.22000       30971.22 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
1090 2505-4008300           175.000  LF   |      17.95000        3141.25|      25.00000        4375.00|      18.94000        3314.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
1100 2505-4008400             2.000  EACH |    1650.00000        3300.00|    2500.00000        5000.00|    1741.21000        3482.42 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1110 2505-4021010             2.000  EACH |     300.00000         600.00|     250.00000         500.00|     316.59000         633.18 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
1120 2505-4021700             2.000  EACH |    1950.00000        3900.00|    2500.00000        5000.00|    2057.79000        4115.58 

  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
1130 2506-4984000           237.700  CY   |     125.00000       29712.50|     190.00000       45163.00|     131.91000       31355.01 
  FLOWABLE MORTAR                         |                             |                             | 
1140 2507-3250005         12372.900  SY   |       2.00000       24745.80|       3.40000       42067.86|       4.22000       52213.64 
  ENGINEERING FABRIC                      |                             |                             | 
1150 2507-6800061         11791.500  TON  |      39.00000      459868.50|      44.00000      518826.00|      46.43000      547479.35 
  REVETMENT, CLASS E                      |                             |                             | 
1160 2507-8029000           982.800  TON  |      40.50000       39803.40|      48.00000       47174.40|      45.67000       44884.48 
  EROSION STONE                           |                             |                             | 
1170 2510-6745850         81983.000  SY   |       4.50000      368923.50|       6.40000      524691.20|       5.50000      450906.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1180 2513-0001000          1014.000  LF   |      90.00000       91260.00|      79.50000       80613.00|      83.89000       85064.46 
  CONCRETE BARRIER, BA-100                |                             |                             | 
1190 2513-0001011             2.000  EACH |    2400.00000        4800.00|    2447.00000        4894.00|    2582.26000        5164.52 

  CONCRETE BARRIER, BA-101                |                             |                             | 
1200 2513-0001020            48.000  LF   |     165.00000        7920.00|     185.00000        8880.00|     195.23000        9371.04 
  CONCRETE BARRIER, BA-102                |                             |                             | 
1210 2513-0001050             4.000  EACH |    2400.00000        9600.00|    2321.00000        9284.00|    2449.30000        9797.20 
  CONCRETE BARRIER, BA-105                |                             |                             | 
1220 2518-6910000            73.000  EACH |      25.00000        1825.00|      25.00000        1825.00|      26.38000        1925.74 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1230 2519-2000010           925.000  LF   |       5.99000        5540.75|       5.95000        5503.75|       6.32000        5846.00 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
1240 2519-3280000         34660.500  LF   |       2.44000       84571.62|       2.15000       74520.08|       2.57000       89077.49 
  FENCE, FIELD                            |                             |                             | 

1250 2519-3300400           502.000  EACH |     124.95000       62724.90|     120.00000       60240.00|     131.86000       66193.72 
  FIELD FENCE BRACE PANELS                |                             |                             | 
1260 2520-3350010             1.000  EACH |    8000.00000        8000.00|   25000.00000       25000.00|   20171.94000       20171.94 
  FIELD LABORATORY                        |                             |                             | 
1270 2527-9263109          2681.240  STA  |      10.50000       28153.02|      10.50000       28153.02|      11.08000       29708.14 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1280 2527-9263137            16.000  EACH |     110.00000        1760.00|     110.00000        1760.00|     116.08000        1857.28 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
1290 2527-9263180           374.350  STA  |      20.00000        7487.00|      20.00000        7487.00|      21.11000        7902.53 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1300 2527-9263190            16.000  EACH |     125.00000        2000.00|     125.00000        2000.00|     131.91000        2110.56 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
1310 2528-8445110                    LUMP |   38750.00000       38750.00|   52000.00000       52000.00|   40891.92000       40891.92 

  TRAFFIC CONTROL                         |                             |                             | 
1320 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
1325 2530-5070221           560.000  SY   |     195.00000      109200.00|      80.00000       44800.00|     183.93000      103000.80 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
1330 2533-4980005                    LUMP |  702650.00000      702650.00| 1640000.00000     1640000.00|  717832.10000      717832.10 
  MOBILIZATION                            |                             |                             | 
1340 2548-0000200           392.900  STA  |      27.00000       10608.30|      27.00000       10608.30|      28.49000       11193.72 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
1350 2551-0000110             1.000  EACH |    1250.00000        1250.00|    1250.00000        1250.00|    1319.09000        1319.09 
  TEMP CRASH CUSHION                      |                             |                             | 
1360 2551-0000230             1.000  EACH |   25000.00000       25000.00|   25000.00000       25000.00|   26381.88000       26381.88 

  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
1370 2551-0000300             1.000  EACH |     250.00000         250.00|     250.00000         250.00|     263.82000         263.82 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
1380 2599-9999009           376.000  LF   |     190.00000       71440.00|     260.00000       97760.00|     200.50000       75388.00 
  ('LINEAR FEET' ITEM) CULVERT, 4000D     |                             |                             | 
  CONC ROADWAY PIPE, 42 IN                |                             |                             | 
1390 2599-9999009         54535.000  LF   |       1.67000       91073.45|       1.74000       94890.90|       1.74000       94890.90 
  ('LINEAR FEET' ITEM) HORIZONTAL STRIP   |                             |                             | 
  DRAIN                                   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  10 

 
     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1400 2599-9999009           302.000  LF   |     285.00000       86070.00|     229.00000       69158.00|     241.66000       72981.32 
  ('LINEAR FEET' ITEM) PERMALOK, STEEL,   |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
1410 2599-9999009           208.000  LF   |     330.00000       68640.00|     274.00000       56992.00|     289.15000       60143.20 

  ('LINEAR FEET' ITEM) PERMALOK, STEEL,   |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
1420 2599-9999009           300.000  LF   |     540.00000      162000.00|     455.00000      136500.00|     480.15000      144045.00 
  ('LINEAR FEET' ITEM) PERMALOK, STEEL,   |                             |                             | 
  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
1430 2599-9999009           364.000  LF   |     720.00000      262080.00|     479.00000      174356.00|     505.48000      183994.72 
  ('LINEAR FEET' ITEM) PERMALOK, STEEL,   |                             |                             | 
  TRENCHLESS, 42 IN. DIA.                 |                             |                             | 
1440 2599-9999012          4000.000  MGAL |      30.00000      120000.00|      15.00000       60000.00|      15.83000       63320.00 
  ('THOUSANDS OF GALLONS' ITEM) DUST      |                             |                             | 
  CONTROL WATERING                        |                             |                             | 
1450 2601-2634100           153.000  ACRE |     700.00000      107100.00|     400.00000       61200.00|     490.70000       75077.10 
  MULCHING                                |                             |                             | 
1460 2601-2634105             1.000  ACRE |    2650.00000        2650.00|    3000.00000        3000.00|    4221.10000        4221.10 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 

1470 2601-2636043            29.000  ACRE |     495.00000       14355.00|     600.00000       17400.00|     627.89000       18208.81 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1480 2601-2640350          1356.000  SQ   |       9.25000       12543.00|      13.00000       17628.00|      12.93000       17533.08 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1490 2601-2642100           153.000  ACRE |     275.00000       42075.00|     465.00000       71145.00|     522.36000       79921.08 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1500 2601-2642120             1.000  ACRE |     750.00000         750.00|     900.00000         900.00|    2638.19000        2638.19 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1510 2601-2643110           594.200  MGAL |      60.00000       35652.00|      60.00000       35652.00|      60.00000       35652.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 

1520 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
1530 2601-2643412          1411.000  SQ   |      39.50000       55734.50|      70.00000       98770.00|      47.49000       67008.39 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
1540 2601-2643414           204.000  SQ   |     115.75000       23613.00|     125.00000       25500.00|     110.80000       22603.20 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
1550 2602-0000020         86424.000  LF   |       1.45000      125314.80|       1.35000      116672.40|       1.27000      109758.48 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1560 2602-0000030         40044.000  LF   |       1.60000       64070.40|       1.45000       58063.80|       1.74000       69676.56 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1570 2602-0000050            82.000  EACH |     350.00000       28700.00|     450.00000       36900.00|     158.29000       12979.78 
  SILT BASINS                             |                             |                             | 

1580 2602-0000071         63234.000  LF   |       0.10000        6323.40|       0.05000        3161.70|       0.21000       13279.14 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1590 2602-0000101         12646.800  LF   |       0.10000        1264.68|       0.20000        2529.36|       0.21000        2655.83 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1600 2602-0000130            24.000  EACH |    1200.00000       28800.00|    3000.00000       72000.00|     527.64000       12663.36 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
1610 2602-0000140            24.000  EACH |     400.00000        9600.00|    1500.00000       36000.00|    1055.28000       25326.72 
  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 
1620 2602-0000150          1000.000  LF   |      31.00000       31000.00|      42.00000       42000.00|      31.66000       31660.00 
  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 
1630 2602-0000212          1000.000  LF   |      18.75000       18750.00|      16.00000       16000.00|      22.69000       22690.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 

1640 2602-0000240           500.000  LF   |       7.50000        3750.00|       7.00000        3500.00|       1.06000         530.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
1650 2602-0000312          1000.000  LF   |       3.25000        3250.00|       3.00000        3000.00|       3.64000        3640.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1660 2602-0000320         13500.000  LF   |       3.95000       53325.00|       3.50000       47250.00|       4.91000       66285.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
1670 2602-0000350         14500.000  LF   |       0.45000        6525.00|       0.25000        3625.00|       0.21000        3045.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1680 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1690 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $    21,402,195.56|           $    23,892,884.88|           $    23,548,599.44 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   ALTERNATE 'AA' OPTION 1: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (133) 
                                          |                             |                             | 
1700 2122-5190006         28156.500  SY   |      21.60000      608180.40|      21.60000      608180.40|      29.00000      816538.50 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1710 2548-0000200           345.500  STA  |      27.00000        9328.50|      27.00000        9328.50|      28.49000        9843.30 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       617,508.90|           $       617,508.90|           $       826,381.80 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0006   ALTERNATE 'AA' OPTION 2: HMA  SHOULDER   BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN  (133) 
                                          |                             |                             | 
1720 2122-5500060         28156.500  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
1730 2548-0000100           345.500  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1740 2548-0000110           748.600  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0007   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             NHSX-020-1(133)--3H-97 

                                          |                             |                             | 
1750 2301-7000110        105000.000  EACH |       1.00000      105000.00|       1.00000      105000.00|       1.00000      105000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1760 2301-7000120         94000.000  EACH |       1.00000       94000.00|       1.00000       94000.00|       1.00000       94000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
1770 2317-7000110         88000.000  EACH |       1.00000       88000.00|       1.00000       88000.00|       1.00000       88000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

     SECTION TOTALS                       |           $       287,000.00|           $       287,000.00|           $       287,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0008   ALTERNATE 'BB' OPTION 1: ITEMS FOR A 10'-0X6'-0X334'-0  RCB BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN  (1 
                                          |                             |                             | 
1780 2104-2710020           190.000  CY   |                             |                             |      10.55000        2004.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1790 2401-6750001                    LUMP |                             |                             |   21105.51000       21105.51 
  REMOVALS, AS PER PLAN                   |                             |                             | 
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                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1800 2402-2720000          2346.000  CY   |                             |                             |      11.61000       27237.06 
  EXCAVATION, CLASS 20                    |                             |                             | 
1810 2403-0100020           398.700  CY   |                             |                             |     448.49000      178812.96 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 

1820 2404-7775000         69655.000  LB   |                             |                             |       1.11000       77317.05 
  REINFORCING STEEL                       |                             |                             | 
1830 2507-3250005           400.000  SY   |                             |                             |       3.17000        1268.00 
  ENGINEERING FABRIC                      |                             |                             | 
1840 2507-6800061           300.000  TON  |                             |                             |      63.32000       18996.00 
  REVETMENT, CLASS E                      |                             |                             | 
1850 2533-4980005                    LUMP |                             |                             |   31658.26000       31658.26 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $       358,399.34 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0009   ALTERNATE 'BB' OPTION 2: ITEMS FOR A 10'-0X6'-0X352'-0 PRCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN  ( 
                                          |                             |                             | 
1860 2104-2710020           190.000  CY   |       8.75000        1662.50|      15.00000        2850.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1870 2401-6750001                    LUMP |    8500.00000        8500.00|    9000.00000        9000.00| 

  REMOVALS, AS PER PLAN                   |                             |                             | 
1880 2402-0425030           104.000  CY   |      55.60000        5782.40|      30.00000        3120.00| 
  GRANULAR BACKFILL                       |                             |                             | 
1890 2402-2720000          2569.000  CY   |       6.00000       15414.00|      18.00000       46242.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
1900 2403-0100020             1.300  CY   |    3250.00000        4225.00|    1300.00000        1690.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1910 2404-7775000           143.000  LB   |      15.00000        2145.00|       8.00000        1144.00| 
  REINFORCING STEEL                       |                             |                             | 
1920 2415-2111006           352.000  LF   |     650.00000      228800.00|     625.00000      220000.00| 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  6 FT.                                   |                             |                             | 
1930 2415-2201006             2.000  EACH |   14750.00000       29500.00|   11500.00000       23000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 

  END SECTION, 10 FT. X 6 FT.             |                             |                             | 
1940 2507-3250005           400.000  SY   |       3.00000        1200.00|       4.00000        1600.00| 
  ENGINEERING FABRIC                      |                             |                             | 
1950 2507-6800061           300.000  TON  |      41.75000       12525.00|      55.00000       16500.00| 
  REVETMENT, CLASS E                      |                             |                             | 
1960 2533-4980005                    LUMP |   10000.00000       10000.00|   11000.00000       11000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       319,753.90|           $       336,146.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0010   DESIGN NO. 1516; 12X12 RCB WITH FLUME AND BASIN                                       NHSX-020-1(147)--3H-97 
                                          |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1970 2104-2710020           160.000  CY   |      10.00000        1600.00|      10.00000        1600.00|      10.55000        1688.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1980 2401-6750001                    LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   31658.26000       31658.26 
  REMOVALS, AS PER PLAN                   |                             |                             | 

1990 2402-2720000          9619.000  CY   |      10.00000       96190.00|      10.00000       96190.00|      10.55000      101480.45 
  EXCAVATION, CLASS 20                    |                             |                             | 
2000 2403-0100020           953.500  CY   |     385.00000      367097.50|     385.00000      367097.50|     406.28000      387387.98 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2010 2404-7775000        161151.000  LB   |       1.05000      169208.55|       1.05000      169208.55|       1.11000      178877.61 
  REINFORCING STEEL                       |                             |                             | 
2020 2507-3250005           320.000  SY   |       3.00000         960.00|       3.00000         960.00|       3.17000        1014.40 
  ENGINEERING FABRIC                      |                             |                             | 
2030 2507-6800061           260.000  TON  |      60.00000       15600.00|      60.00000       15600.00|      63.32000       16463.20 
  REVETMENT, CLASS E                      |                             |                             | 
2040 2533-4980005                    LUMP |   75000.00000       75000.00|   75000.00000       75000.00|   79145.65000       79145.65 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       755,656.05|           $       755,656.05|           $       797,715.55 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0011   DESIGN NO. 1616; 8'-0X6'-0 FLUME AND BASIN FOR 66 IN. REINFORCED CONCRETE PIPE              NHSX-020-1(149)--3H-97 

                                          |                             |                             | 
2050 2402-2720000           200.000  CY   |      15.00000        3000.00|      15.00000        3000.00|      15.83000        3166.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
2060 2403-0100020            72.200  CY   |     750.00000       54150.00|     750.00000       54150.00|     791.46000       57143.41 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2070 2404-7775000         12996.000  LB   |       1.30000       16894.80|       1.30000       16894.80|       1.37000       17804.52 
  REINFORCING STEEL                       |                             |                             | 
2080 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   10552.75000       10552.75 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        84,044.80|           $        84,044.80|           $        88,666.68 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0012   DESIGN NO. 1716; 6'-0 X 5'-0 FLUME AND BASIN FOR 54 IN. REINFORCED CONCRETE PIPE              NHSX-020-1(149)--3H-97 
                                          |                             |                             | 
2090 2402-2720000           101.000  CY   |      15.00000        1515.00|      15.00000        1515.00|      15.83000        1598.83 

  EXCAVATION, CLASS 20                    |                             |                             | 
2100 2403-0100020            67.600  CY   |     800.00000       54080.00|     800.00000       54080.00|     844.22000       57069.27 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2110 2404-7775000         10522.000  LB   |       1.30000       13678.60|       1.30000       13678.60|       1.37000       14415.14 
  REINFORCING STEEL                       |                             |                             | 
2120 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   10552.75000       10552.75 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        79,273.60|           $        79,273.60|           $        83,635.99 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0013   DESIGN NO. 1816; 8'-0X8'-0 RCB WITH FLUME AND BASIN                                       NHSX-020-1(149)--3H-97 
                                          |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
2130 2104-2710020            95.000  CY   |      15.00000        1425.00|      15.00000        1425.00|      15.83000        1503.85 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2140 2401-6750001                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   21105.51000       21105.51 
  REMOVALS, AS PER PLAN                   |                             |                             | 

2150 2402-2720000         14361.000  CY   |       7.00000      100527.00|       7.00000      100527.00|       7.39000      106127.79 
  EXCAVATION, CLASS 20                    |                             |                             | 
2160 2403-0100020           580.000  CY   |     440.00000      255200.00|     440.00000      255200.00|     464.32000      269305.60 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2170 2404-7775000         95407.000  LB   |       1.10000      104947.70|       1.10000      104947.70|       1.16000      110672.12 
  REINFORCING STEEL                       |                             |                             | 
2180 2507-3250005           200.000  SY   |       3.00000         600.00|       3.00000         600.00|       3.17000         634.00 
  ENGINEERING FABRIC                      |                             |                             | 
2190 2507-6800061           150.000  TON  |      60.00000        9000.00|      60.00000        9000.00|      63.32000        9498.00 
  REVETMENT, CLASS E                      |                             |                             | 
2200 2533-4980005                    LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   31658.26000       31658.26 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       521,699.70|           $       521,699.70|           $       550,505.13 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0014   TRAFFIC SIGNS                                                                  NHSX-020-1(170)--3H-97 

                                          |                             |                             | 
2210 2524-6765010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     211.06000         844.24 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
2220 2524-6765110            22.000  EACH |      75.00000        1650.00|      75.00000        1650.00|      79.15000        1741.30 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
2230 2524-9089110           132.000  EACH |      80.00000       10560.00|      80.00000       10560.00|      84.42000       11143.44 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
2240 2524-9210000             6.000  EACH |     175.00000        1050.00|     175.00000        1050.00|     184.67000        1108.02 
  MILEPOST MARKERS                        |                             |                             | 
2250 2524-9275222            68.000  LF   |      15.00000        1020.00|      15.00000        1020.00|      15.83000        1076.44 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
2260 2524-9276010           653.000  LF   |      12.00000        7836.00|      12.00000        7836.00|      12.66000        8266.98 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 

2270 2524-9276021            33.000  EACH |     210.00000        6930.00|     210.00000        6930.00|     221.61000        7313.13 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
2280 2524-9276027             8.000  EACH |     715.00000        5720.00|     715.00000        5720.00|     754.52000        6036.16 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
2290 2524-9290009             6.000  EACH |     200.00000        1200.00|     200.00000        1200.00|     211.06000        1266.36 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) KN036 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
2300 2524-9325001           347.000  SF   |      18.00000        6246.00|      18.00000        6246.00|      18.99000        6589.53 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
2310 2528-8445110                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00|    3693.46000        3693.46 
  TRAFFIC CONTROL                         |                             |                             | 

2320 2533-4980005                    LUMP |    6000.00000        6000.00|    2500.00000        2500.00|    2638.19000        2638.19 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        52,512.00|           $        49,012.00|           $        51,717.25 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    29,038,007.91|           $    32,114,897.91|           $    32,344,298.89 
==================================================================================================================================== 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 114;  A  486'-0 X 40'-0 PRETENSION PRESTRESSED CONCETE BEAM BRIDGE                   NHSX-020-1(130)--3H-9 
                                          |                             |                             | 
0010 2104-2710020           603.000  CY   |      13.00000        7839.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   75000.00000       75000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           139.000  CY   |      10.00000        1390.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           522.400  CY   |     425.00000      222020.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2403-7000210           796.700  CY   |     600.00000      478020.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0060 2404-7775000         69012.000  LB   |       0.76000       52449.12|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        162915.000  LB   |       0.87000      141736.05|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2404-7775009          7026.000  LB   |       3.15000       22131.90|                             | 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0090 2405-2705000                    LUMP |  225000.00000      225000.00|                             | 

  EXCAVATE AND DEWATER                    |                             |                             | 
0100 2407-0563120            24.000  EACH |   20000.00000      480000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC120                        |                             |                             | 
0110 2408-7800000         19358.000  LB   |       2.65000       51298.70|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2413-1200000            96.000  LF   |     215.00000       20640.00|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0130 2413-1200100            96.000  LF   |      55.00000        5280.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0140 2414-6424110          1032.100  LF   |      70.00000       72247.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0150 2501-0201473          7040.000  LF   |      46.00000      323840.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 

0160 2501-6335010           640.000  LF   |      20.00000       12800.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0170 2507-2638650            12.000  SY   |     190.00000        2280.00|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0180 2507-3250005          1110.800  SY   |       2.50000        2777.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           753.400  TON  |      40.00000       30136.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   4  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0200 2507-8029000           223.200  TON  |      60.00000       13392.00|                             | 
  EROSION STONE                           |                             |                             | 
0210 2533-4980005                    LUMP |  175000.00000      175000.00|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $     2,415,276.77|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 214;  A  486'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                  NHSX-020-1(130)--3H 
                                          |                             |                             | 
0220 2104-2710020          2068.000  CY   |      13.00000       26884.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0230 2402-2720000           292.000  CY   |      10.00000        2920.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0240 2403-0100010           522.400  CY   |     425.00000      222020.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0250 2403-7000210           795.600  CY   |     600.00000      477360.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0260 2404-7775000         68916.000  LB   |       0.76000       52376.16|                             | 
  REINFORCING STEEL                       |                             |                             | 
0270 2404-7775005        162875.000  LB   |       0.87000      141701.25|                             | 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0280 2404-7775009          7026.000  LB   |       3.15000       22131.90|                             | 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0290 2405-2705000                    LUMP |  225000.00000      225000.00|                             | 
  EXCAVATE AND DEWATER                    |                             |                             | 
0300 2407-0563120            24.000  EACH |   20000.00000      480000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC120                        |                             |                             | 
0310 2408-7800000         19358.000  LB   |       3.65000       70656.70|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0320 2413-1200000            96.000  LF   |     215.00000       20640.00|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0330 2413-1200100            96.000  LF   |      55.00000        5280.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 

0340 2414-6424110          1032.100  LF   |      70.00000       72247.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0350 2501-0201473          6720.000  LF   |      45.00000      302400.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0360 2507-2638650            12.000  SY   |     190.00000        2280.00|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0370 2507-3250005          2299.900  SY   |       2.50000        5749.75|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0380 2507-6800021           117.200  TON  |      50.00000        5860.00|                             | 
  REVETMENT, CLASS B                      |                             |                             | 
0390 2507-6800061          2962.800  TON  |      40.00000      118512.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 

0400 2507-8029000           386.700  TON  |      60.00000       23202.00|                             | 
  EROSION STONE                           |                             |                             | 
0410 2533-4980005                    LUMP |  125000.00000      125000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,402,220.76|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                  NHSX-020-1(130)--3H-97 
                                          |                             |                             | 
0420 2122-5190501            84.400  SY   |     175.00000       14770.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0430 2301-0690203          1514.800  SY   |     150.00000      227220.00|                             | 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0440 2412-0000100          5434.800  SY   |       1.80000        9782.64|                             | 

  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0450 2503-0500401             2.000  EACH |    6400.00000       12800.00|                             | 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
     SECTION TOTALS                       |           $       264,572.64|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ROADWAY ITEMS                                                                  NHSX-020-1(133)--3H-97 
                                          |                             |                             | 
0460 2101-0850001             2.500  ACRE |    6000.00000       15000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0475 2102-0425071         11229.600  CY   |      18.00000      202132.80|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0480 2102-2624980        119060.000  CY   |      13.00000     1547780.00|                             | 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0490 2102-2625000          1030.000  CY   |      22.00000       22660.00|                             | 

  EMBANKMENT-IN-PLACE                     |                             |                             | 
0500 2102-2710070       2269635.000  CY   |       3.10000     7035868.50|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0510 2102-2710090         29742.000  CY   |       5.00000      148710.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0520 2102-2712015           150.000  CY   |      50.00000        7500.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0530 2102-4560000           381.000  STA  |     195.00000       74295.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0540 2105-8425005         23355.000  CY   |       3.85000       89916.75|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 

0550 2105-8425011        213597.000  CY   |       2.00000      427194.00|                             | 
  TOPSOIL, SPREAD                         |                             |                             | 
0560 2105-8425020        265808.000  CY   |       2.50000      664520.00|                             | 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0570 2107-0425020          1718.600  CY   |      25.00000       42965.00|                             | 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0580 2107-0875100       1843156.000  CY   |       1.28000     2359239.68|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0590 2111-8174100        142632.800  SY   |       6.25000      891455.00|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0600 2112-0000100        299286.300  LF   |       0.52000      155628.88|                             | 
  WICK DRAIN                              |                             |                             | 
0605 2115-0100000          1085.400  CY   |      67.31000       73058.27|                             | 
  MODIFIED SUBBASE                        |                             |                             | 

0610 2121-7425010          9797.000  TON  |      32.00000      313504.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0620 2122-5190010          7140.300  SY   |      41.00000      292752.30|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0630 2123-7450000           689.100  STA  |     115.00000       79246.50|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0640 2123-7450020            56.300  STA  |     100.00000        5630.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0665 2301-9091000             4.000  EACH |     800.00000        3200.00|                             | 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0670 2301-1003100        118525.700  SY   |      30.00000     3555771.00|                             | 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 

0680 2303-9091010             8.000  EACH |     400.00000        3200.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0690 2304-0100000          1525.000  SY   |      44.00000       67100.00|                             | 
  DETOUR PAVEMENT                         |                             |                             | 
0700 2312-8260051           540.000  TON  |      34.00000       18360.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0710 2315-8275025           549.000  TON  |      34.00000       18666.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0720 2401-6745650                    LUMP |  125000.00000      125000.00|                             | 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0730 2402-0425040          3956.100  CY   |      38.00000      150331.80|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0740 2402-2720100         12148.800  CY   |       8.00000       97190.40|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0750 2416-0100024            27.000  EACH |    1000.00000       27000.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0760 2416-0100030             7.000  EACH |    1200.00000        8400.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0770 2416-0100036             6.000  EACH |    1450.00000        8700.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0780 2416-0100042             4.000  EACH |    1650.00000        6600.00|                             | 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0790 2416-0100048             3.000  EACH |    1850.00000        5550.00|                             | 

  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0800 2416-0100054             1.000  EACH |    2250.00000        2250.00|                             | 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0810 2416-0100066             1.000  EACH |    3100.00000        3100.00|                             | 
  APRONS, CONCRETE, 66 IN. DIA.           |                             |                             | 
0820 2416-1180024          1914.000  LF   |      60.00000      114840.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0830 2416-1180030           584.000  LF   |      75.00000       43800.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0840 2416-1180036           256.000  LF   |     100.00000       25600.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0850 2416-1180048           106.000  LF   |     145.00000       15370.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0860 2416-1180066           140.000  LF   |     240.00000       33600.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 66 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0870 2416-1240054           170.000  LF   |     225.00000       38250.00|                             | 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  54 IN. DIA.                             |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0880 2416-1245030           392.000  LF   |     120.00000       47040.00|                             | 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0890 2416-1262024           102.000  LF   |     440.00000       44880.00|                             | 

  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0900 2416-1263054           198.000  LF   |     795.00000      157410.00|                             | 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 
  TRENCHLESS, 54 IN. DIA.                 |                             |                             | 
0910 2417-0225024            12.000  EACH |     400.00000        4800.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0920 2417-0225030             3.000  EACH |     600.00000        1800.00|                             | 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0930 2417-1060024          1224.000  LF   |      40.00000       48960.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0940 2417-1060030           372.000  LF   |      50.00000       18600.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 

0950 2418-0000010             3.000  EACH |   30000.00000       90000.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0960 2422-0360024             8.000  EACH |     325.00000        2600.00|                             | 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0970 2422-0360030             2.000  EACH |     525.00000        1050.00|                             | 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0980 2422-1722024           255.000  LF   |      34.00000        8670.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0990 2422-1723030            58.000  LF   |      42.00000        2436.00|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
1000 2435-0254700             2.000  EACH |   16000.00000       32000.00|                             | 
  BARRIER INTAKE, SW-547                  |                             |                             | 

1010 2435-0254800             1.000  EACH |   13500.00000       13500.00|                             | 
  BARRIER INTAKE, SW-548                  |                             |                             | 
1020 2435-0256200             5.000  EACH |    4500.00000       22500.00|                             | 
  INTAKE, SW-562                          |                             |                             | 
1030 2502-8212024          4950.000  LF   |      16.00000       79200.00|                             | 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1040 2502-8212034         43015.000  LF   |       5.00000      215075.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
1050 2502-8221304           196.000  EACH |     150.00000       29400.00|                             | 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
1060 2503-3775048             1.000  EACH |    9500.00000        9500.00|                             | 
  GATE, OUTLET CONTROL, FLAP, 48 IN.      |                             |                             | 
1070 2505-4008120           915.000  LF   |       3.75000        3431.25|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
1080 2505-4008130         13951.000  LF   |       2.25000       31389.75|                             | 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
1090 2505-4008300           175.000  LF   |      24.00000        4200.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
1100 2505-4008400             2.000  EACH |    2400.00000        4800.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1110 2505-4021010             2.000  EACH |     250.00000         500.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
1120 2505-4021700             2.000  EACH |    2450.00000        4900.00|                             | 

  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
1130 2506-4984000           237.700  CY   |     150.00000       35655.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
1140 2507-3250005         12372.900  SY   |       2.50000       30932.25|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1150 2507-6800061         11791.500  TON  |      45.00000      530617.50|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
1160 2507-8029000           982.800  TON  |      65.00000       63882.00|                             | 
  EROSION STONE                           |                             |                             | 
1170 2510-6745850         81983.000  SY   |       7.00000      573881.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1180 2513-0001000          1014.000  LF   |      80.00000       81120.00|                             | 
  CONCRETE BARRIER, BA-100                |                             |                             | 
1190 2513-0001011             2.000  EACH |    2450.00000        4900.00|                             | 

  CONCRETE BARRIER, BA-101                |                             |                             | 
1200 2513-0001020            48.000  LF   |     180.00000        8640.00|                             | 
  CONCRETE BARRIER, BA-102                |                             |                             | 
1210 2513-0001050             4.000  EACH |    2300.00000        9200.00|                             | 
  CONCRETE BARRIER, BA-105                |                             |                             | 
1220 2518-6910000            73.000  EACH |      25.00000        1825.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
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1230 2519-2000010           925.000  LF   |       5.75000        5318.75|                             | 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
1240 2519-3280000         34660.500  LF   |       2.20000       76253.10|                             | 
  FENCE, FIELD                            |                             |                             | 

1250 2519-3300400           502.000  EACH |     115.00000       57730.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
1260 2520-3350010             1.000  EACH |   25000.00000       25000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
1270 2527-9263109          2681.240  STA  |      10.00000       26812.40|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1280 2527-9263137            16.000  EACH |     115.00000        1840.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
1290 2527-9263180           374.350  STA  |      20.00000        7487.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1300 2527-9263190            16.000  EACH |     125.00000        2000.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
1310 2528-8445110                    LUMP |   65000.00000       65000.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
1320 2528-8445113            60.000  EACH |     435.00000       26100.00|                             | 
  FLAGGERS                                |                             |                             | 
1325 2530-5070221           560.000  SY   |      24.00000       13440.00|                             | 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
1330 2533-4980005                    LUMP | 2617000.00000     2617000.00|                             | 
  MOBILIZATION                            |                             |                             | 
1340 2548-0000200           392.900  STA  |      28.00000       11001.20|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
1350 2551-0000110             1.000  EACH |    1400.00000        1400.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
1360 2551-0000230             1.000  EACH |   23500.00000       23500.00|                             | 

  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
1370 2551-0000300             1.000  EACH |     450.00000         450.00|                             | 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
1380 2599-9999009           376.000  LF   |     200.00000       75200.00|                             | 
  ('LINEAR FEET' ITEM) CULVERT, 4000D     |                             |                             | 
  CONC ROADWAY PIPE, 42 IN                |                             |                             | 
1390 2599-9999009         54535.000  LF   |       1.75000       95436.25|                             | 
  ('LINEAR FEET' ITEM) HORIZONTAL STRIP   |                             |                             | 
  DRAIN                                   |                             |                             | 
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1400 2599-9999009           302.000  LF   |     325.00000       98150.00|                             | 
  ('LINEAR FEET' ITEM) PERMALOK, STEEL,   |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
1410 2599-9999009           208.000  LF   |     365.00000       75920.00|                             | 

  ('LINEAR FEET' ITEM) PERMALOK, STEEL,   |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
1420 2599-9999009           300.000  LF   |     700.00000      210000.00|                             | 
  ('LINEAR FEET' ITEM) PERMALOK, STEEL,   |                             |                             | 
  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
1430 2599-9999009           364.000  LF   |     755.00000      274820.00|                             | 
  ('LINEAR FEET' ITEM) PERMALOK, STEEL,   |                             |                             | 
  TRENCHLESS, 42 IN. DIA.                 |                             |                             | 
1440 2599-9999012          4000.000  MGAL |      34.03000      136120.00|                             | 
  ('THOUSANDS OF GALLONS' ITEM) DUST      |                             |                             | 
  CONTROL WATERING                        |                             |                             | 
1450 2601-2634100           153.000  ACRE |     750.00000      114750.00|                             | 
  MULCHING                                |                             |                             | 
1460 2601-2634105             1.000  ACRE |    3200.00000        3200.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 

1470 2601-2636043            29.000  ACRE |     400.00000       11600.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1480 2601-2640350          1356.000  SQ   |      10.00000       13560.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1490 2601-2642100           153.000  ACRE |     275.00000       42075.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1500 2601-2642120             1.000  ACRE |     750.00000         750.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1510 2601-2643110           594.200  MGAL |      60.00000       35652.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 

1520 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 
1530 2601-2643412          1411.000  SQ   |      40.00000       56440.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
1540 2601-2643414           204.000  SQ   |     120.00000       24480.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
1550 2602-0000020         86424.000  LF   |       1.40000      120993.60|                             | 
  SILT FENCE                              |                             |                             | 
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                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1560 2602-0000030         40044.000  LF   |       1.65000       66072.60|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1570 2602-0000050            82.000  EACH |     165.00000       13530.00|                             | 
  SILT BASINS                             |                             |                             | 

1580 2602-0000071         63234.000  LF   |       0.10000        6323.40|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1590 2602-0000101         12646.800  LF   |       0.10000        1264.68|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1600 2602-0000130            24.000  EACH |     200.00000        4800.00|                             | 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
1610 2602-0000140            24.000  EACH |     165.00000        3960.00|                             | 
  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 
1620 2602-0000150          1000.000  LF   |      15.00000       15000.00|                             | 
  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 
1630 2602-0000212          1000.000  LF   |      18.00000       18000.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 

1640 2602-0000240           500.000  LF   |       9.00000        4500.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
1650 2602-0000312          1000.000  LF   |       4.50000        4500.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1660 2602-0000320         13500.000  LF   |       5.00000       67500.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
1670 2602-0000350         14500.000  LF   |       0.45000        6525.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1680 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1690 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $    25,604,235.61|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   ALTERNATE 'AA' OPTION 1: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (133) 
                                          |                             |                             | 
1700 2122-5190006         28156.500  SY   |      20.00000      563130.00|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1710 2548-0000200           345.500  STA  |      28.00000        9674.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       572,804.00|           $                 |           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0006   ALTERNATE 'AA' OPTION 2: HMA  SHOULDER   BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN  (133) 
                                          |                             |                             | 
1720 2122-5500060         28156.500  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
1730 2548-0000100           345.500  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1740 2548-0000110           748.600  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0007   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             NHSX-020-1(133)--3H-97 

                                          |                             |                             | 
1750 2301-7000110        105000.000  EACH |       1.00000      105000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1760 2301-7000120         94000.000  EACH |       1.00000       94000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
1770 2317-7000110         88000.000  EACH |       1.00000       88000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

     SECTION TOTALS                       |           $       287,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0008   ALTERNATE 'BB' OPTION 1: ITEMS FOR A 10'-0X6'-0X334'-0  RCB BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN  (1 
                                          |                             |                             | 
1780 2104-2710020           190.000  CY   |                             |                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1790 2401-6750001                    LUMP |                             |                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1800 2402-2720000          2346.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1810 2403-0100020           398.700  CY   |                             |                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 

1820 2404-7775000         69655.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
1830 2507-3250005           400.000  SY   |                             |                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1840 2507-6800061           300.000  TON  |                             |                             | 
  REVETMENT, CLASS E                      |                             |                             | 
1850 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0009   ALTERNATE 'BB' OPTION 2: ITEMS FOR A 10'-0X6'-0X352'-0 PRCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN  ( 
                                          |                             |                             | 
1860 2104-2710020           190.000  CY   |      10.00000        1900.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1870 2401-6750001                    LUMP |    1000.00000        1000.00|                             | 

  REMOVALS, AS PER PLAN                   |                             |                             | 
1880 2402-0425030           104.000  CY   |      25.00000        2600.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
1890 2402-2720000          2569.000  CY   |      10.00000       25690.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1900 2403-0100020             1.300  CY   |    4000.00000        5200.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1910 2404-7775000           143.000  LB   |       0.87000         124.41|                             | 
  REINFORCING STEEL                       |                             |                             | 
1920 2415-2111006           352.000  LF   |     725.00000      255200.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  6 FT.                                   |                             |                             | 
1930 2415-2201006             2.000  EACH |   11850.00000       23700.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 

  END SECTION, 10 FT. X 6 FT.             |                             |                             | 
1940 2507-3250005           400.000  SY   |       5.00000        2000.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1950 2507-6800061           300.000  TON  |      45.00000       13500.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
1960 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       355,914.41|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0010   DESIGN NO. 1516; 12X12 RCB WITH FLUME AND BASIN                                       NHSX-020-1(147)--3H-97 
                                          |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1970 2104-2710020           160.000  CY   |      10.00000        1600.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1980 2401-6750001                    LUMP |    6500.00000        6500.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

1990 2402-2720000          9619.000  CY   |      10.00000       96190.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
2000 2403-0100020           953.500  CY   |     625.00000      595937.50|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2010 2404-7775000        161151.000  LB   |       0.80000      128920.80|                             | 
  REINFORCING STEEL                       |                             |                             | 
2020 2507-3250005           320.000  SY   |       5.00000        1600.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
2030 2507-6800061           260.000  TON  |      45.00000       11700.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
2040 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       867,448.30|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0011   DESIGN NO. 1616; 8'-0X6'-0 FLUME AND BASIN FOR 66 IN. REINFORCED CONCRETE PIPE              NHSX-020-1(149)--3H-97 

                                          |                             |                             | 
2050 2402-2720000           200.000  CY   |      10.00000        2000.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
2060 2403-0100020            72.200  CY   |     625.00000       45125.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2070 2404-7775000         12996.000  LB   |       0.87000       11306.52|                             | 
  REINFORCING STEEL                       |                             |                             | 
2080 2533-4980005                    LUMP |    4500.00000        4500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        62,931.52|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0012   DESIGN NO. 1716; 6'-0 X 5'-0 FLUME AND BASIN FOR 54 IN. REINFORCED CONCRETE PIPE              NHSX-020-1(149)--3H-97 
                                          |                             |                             | 
2090 2402-2720000           101.000  CY   |      10.00000        1010.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
2100 2403-0100020            67.600  CY   |     700.00000       47320.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2110 2404-7775000         10522.000  LB   |       0.87000        9154.14|                             | 
  REINFORCING STEEL                       |                             |                             | 
2120 2533-4980005                    LUMP |    4500.00000        4500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        61,984.14|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0013   DESIGN NO. 1816; 8'-0X8'-0 RCB WITH FLUME AND BASIN                                       NHSX-020-1(149)--3H-97 
                                          |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
2130 2104-2710020            95.000  CY   |      10.00000         950.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2140 2401-6750001                    LUMP |   16500.00000       16500.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

2150 2402-2720000         14361.000  CY   |      10.00000      143610.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
2160 2403-0100020           580.000  CY   |     625.00000      362500.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2170 2404-7775000         95407.000  LB   |       0.87000       83004.09|                             | 
  REINFORCING STEEL                       |                             |                             | 
2180 2507-3250005           200.000  SY   |       5.00000        1000.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
2190 2507-6800061           150.000  TON  |      45.00000        6750.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
2200 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       619,314.09|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0014   TRAFFIC SIGNS                                                                  NHSX-020-1(170)--3H-97 

                                          |                             |                             | 
2210 2524-6765010             4.000  EACH |     725.00000        2900.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
2220 2524-6765110            22.000  EACH |     125.00000        2750.00|                             | 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
2230 2524-9089110           132.000  EACH |      80.00000       10560.00|                             | 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
2240 2524-9210000             6.000  EACH |     165.00000         990.00|                             | 
  MILEPOST MARKERS                        |                             |                             | 
2250 2524-9275222            68.000  LF   |      37.00000        2516.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
2260 2524-9276010           653.000  LF   |      25.00000       16325.00|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 

2270 2524-9276021            33.000  EACH |     350.00000       11550.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
2280 2524-9276027             8.000  EACH |     350.00000        2800.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
2290 2524-9290009             6.000  EACH |     350.00000        2100.00|                             | 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
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     Bid Order:  103                             Contract ID:  97-0201-133                   Primary County:  WOODBURY 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
2300 2524-9325001           347.000  SF   |      25.00000        8675.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
2310 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

2320 2533-4980005                    LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        70,666.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    33,584,368.24|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  09-1882-703                 Primary County:  BREMER 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  MP-188-2(703)13--76-09 
      Work Type:  HMA RESURFACING 
         County:  BREMER             Prj Awd Amt: $255,757.04 
          Route:  IOWA 188 
       Location:  THROUGH THE U.S. 218 INTERCHANGE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $    255,757.04     100.00  % 
   2   MA810          MATHY CONSTRUCTION COMPANY                                                 $    274,913.56     107.49  % 
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     Bid Order:  151                             Contract ID:  09-1882-703                   Primary County:  BREMER 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           160.000  TON  |      26.00000        4160.00|      25.70000        4112.00| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710090           126.900  CY   |      32.76000        4157.24|      18.53000        2351.46| 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425005            32.000  CY   |      25.00000         800.00|      35.75000        1144.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2121-7425020           646.000  TON  |      20.00000       12920.00|      23.10000       14922.60| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060           507.600  SY   |      32.59000       16542.68|      40.77000       20694.85| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2212-0475095             0.500  MILE |    3165.00000        1582.50|    1000.00000         500.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2214-5145150          2131.000  SY   |       3.96000        8438.76|       7.23000       15407.13| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2303-0001000           787.000  TON  |      42.00000       33054.00|      40.43000       31818.41| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 

  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0090 2303-0033500           907.000  TON  |      40.00000       36280.00|      40.43000       36670.01| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0245828           102.000  TON  |     462.38000       47162.76|     532.00000       54264.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2435-0600010             1.000  EACH |     650.00000         650.00|     450.00000         450.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0120 2505-4008120           275.100  LF   |       5.00000        1375.50|       5.00000        1375.50| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0130 2505-4008300           250.000  LF   |      16.75000        4187.50|      16.75000        4187.50| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0140 2505-4008400             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00| 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    1925.00000        7700.00|    1925.00000        7700.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2527-9263109           112.930  STA  |      20.00000        2258.60|      20.00000        2258.60| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  151                             Contract ID:  09-1882-703                   Primary County:  BREMER 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2528-8445110                    LUMP |    2825.00000        2825.00|    2450.00000        2450.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00| 
  FLAGGERS                                |                             |                             | 

0200 2528-8445115            20.000  EACH |     650.00000       13000.00|     650.00000       13000.00| 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |   10165.00000       10165.00|   12850.00000       12850.00| 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634100             0.100  ACRE |    5000.00000         500.00|    5000.00000         500.00| 
  MULCHING                                |                             |                             | 
0230 2601-2636043             0.100  ACRE |   13500.00000        1350.00|   13500.00000        1350.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2601-2642100             0.100  ACRE |    5000.00000         500.00|    5000.00000         500.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0250 2602-0000020           650.000  LF   |       2.25000        1462.50|       2.25000        1462.50| 
  SILT FENCE                              |                             |                             | 
0260 2602-0000071           520.000  LF   |       1.00000         520.00|       1.00000         520.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0270 2602-0000101            65.000  LF   |       1.00000          65.00|       5.00000         325.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       255,757.04|           $       274,913.56|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       255,757.04|           $       274,913.56|           $ 
==================================================================================================================================== 
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     Bid  Order:  152                         Contract ID:  54-1491-071                 Primary County:  KEOKUK 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO., LC 
Contract Period:   20 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  STPN-149-1(71)--2J-54 
      Work Type:  HMA RESURFACING 
         County:  KEOKUK             Prj Awd Amt: $856,131.37 
          Route:  IOWA 149 
       Location:  AT THE IA 23 INTERSECTION 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $    856,131.37     100.00  % 
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     Bid Order:  152                             Contract ID:  54-1491-071                   Primary County:  KEOKUK 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1102.700  TON  |      28.50000       31426.95|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.600  MILE |    5000.00000        3000.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310            58.400  SY   |     250.00000       14600.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330             1.000  EACH |     250.00000         250.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2213-2713300           233.400  CY   |      38.00000        8869.20|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0060 2213-8200000           479.700  TON  |      75.62000       36274.91|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0070 2214-5145150         13678.300  SY   |       2.50000       34195.75|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2303-0042500          3812.700  TON  |      60.36000      230134.57|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0090 2303-0043504          1954.300  TON  |      63.09000      123296.79|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0100 2303-0245828           257.500  TON  |     525.00000      135187.50|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-0246428           117.300  TON  |     600.00000       70380.00|                             | 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0120 2303-6911000                    LUMP |    2000.00000        2000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0130 2502-8212034          2474.200  LF   |      14.00000       34638.80|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2502-8221304            12.000  EACH |     250.00000        3000.00|                             | 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0150 2527-9263109           588.470  STA  |      20.00000       11769.40|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0160 2527-9263137             5.000  EACH |     200.00000        1000.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  152                             Contract ID:  54-1491-071                   Primary County:  KEOKUK 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2528-8445110                    LUMP |   14200.00000       14200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113            40.000  EACH |     435.00000       17400.00|                             | 
  FLAGGERS                                |                             |                             | 

0190 2528-8445115            20.000  EACH |     650.00000       13000.00|                             | 
  PILOT CARS                              |                             |                             | 
0200 2533-4980005                    LUMP |   27000.00000       27000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2548-0000100            63.000  STA  |     100.00000        6300.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0220 2548-0000110            68.300  GAL  |      25.00000        1707.50|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0230 2555-0000010                    LUMP |   15000.00000       15000.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0240 2590-0000020                    LUMP |   10000.00000       10000.00|                             | 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       844,631.37|           $                 |           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0250 2303-7000610          3000.000  EACH |       1.00000        3000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0260 2303-7000620          3000.000  EACH |       1.00000        3000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0270 2317-7000120          5500.000  EACH |       1.00000        5500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        11,500.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       856,131.37|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  00-0003-720                 Primary County:  STATEWIDE 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   95 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  MP-000-3(720)0--76-00 
      Work Type:  HMA CRACK FILLING 
         County:  STATEWIDE          Prj Awd Amt: $438,732.58 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS SOUTH OF U.S. 20 IN 
                  DISTRICT 3 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    438,732.58     100.00  % 
   2   MI120          MID-CONTINENT CONTRACTING, INC.                                            $    446,360.50     101.73  % 
   3   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    467,947.63     106.65  % 
   4   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    489,994.12     111.68  % 
   5   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    492,315.48     112.21  % 
   6   IL080          ILLOWA INVESTMENT, INC.                                                    $    494,907.25     112.80  % 
   7   SC490          SCODELLER CONSTRUCTION, INC.                                               $    608,410.50     138.67  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
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     Bid Order:  201                             Contract ID:  00-0003-720                   Primary County:  STATEWIDE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) MI120               |(   3  ) FA041 
                                          |FORT DODGE ASPHALT CO., INC. |MID-CONTINENT CONTRACTING, I |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3500.00000        3500.00|    6500.00000        6500.00|   10400.00000       10400.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           150.000  EACH |     435.00000       65250.00|     435.00000       65250.00|     435.00000       65250.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            50.000  EACH |     650.00000       32500.00|     650.00000       32500.00|     650.00000       32500.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    3500.00000        3500.00|    8000.00000        8000.00|   34000.00000       34000.00 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            10.300  MILE |    1706.00000       17571.80|    2800.00000       28840.00|    2485.00000       25595.50 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001          4100.000  LB   |       1.00000        4100.00|       1.00000        4100.00|       1.00000        4100.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0070 2544-1001100            67.600  MILE |    3758.00000      254040.80|    3600.00000      243360.00|    3669.00000      248024.40 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0080 2544-1001200             0.500  MILE |     500.00000         250.00|    2000.00000        1000.00|    3669.00000        1834.50 

  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0090 2544-1003000         18603.500  GAL  |       2.85000       53019.98|       3.00000       55810.50|       2.35000       43718.23 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0100 2595-0005150                    LUMP |    5000.00000        5000.00|    1000.00000        1000.00|    2525.00000        2525.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $       438,732.58|           $       446,360.50|           $       467,947.63 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       438,732.58|           $       446,360.50|           $       467,947.63 
==================================================================================================================================== 
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     Bid Order:  201                             Contract ID:  00-0003-720                   Primary County:  STATEWIDE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE300               |(   5  ) MI295               |(   6  ) IL080 
                                          |DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, IN |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    8500.00000        8500.00|   12000.00000       12000.00|    8500.00000        8500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           150.000  EACH |     435.00000       65250.00|     435.00000       65250.00|     435.00000       65250.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            50.000  EACH |     650.00000       32500.00|     650.00000       32500.00|     650.00000       32500.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    6700.00000        6700.00|   15000.00000       15000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            10.300  MILE |    3940.00000       40582.00|    3185.00000       32805.50|    2985.00000       30745.50 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001          4100.000  LB   |       1.00000        4100.00|       1.00000        4100.00|       1.00000        4100.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0070 2544-1001100            67.600  MILE |    3935.00000      266006.00|    3900.00000      263640.00|    3585.00000      242346.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0080 2544-1001200             0.500  MILE |    3935.00000        1967.50|    8000.00000        4000.00|     500.00000         250.00 

  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0090 2544-1003000         18603.500  GAL  |       3.32000       61763.62|       2.85000       53019.98|       4.50000       83715.75 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0100 2595-0005150                    LUMP |    2625.00000        2625.00|   10000.00000       10000.00|    2500.00000        2500.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $       489,994.12|           $       492,315.48|           $       494,907.25 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       489,994.12|           $       492,315.48|           $       494,907.25 
==================================================================================================================================== 
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     Bid Order:  201                             Contract ID:  00-0003-720                   Primary County:  STATEWIDE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) SC490               |(      )                     |(      ) 
                                          |SCODELLER CONSTRUCTION, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   30000.00000       30000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           150.000  EACH |     435.00000       65250.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            50.000  EACH |     650.00000       32500.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            10.300  MILE |    2500.00000       25750.00|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001          4100.000  LB   |       1.00000        4100.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0070 2544-1001100            67.600  MILE |    5000.00000      338000.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0080 2544-1001200             0.500  MILE |    4000.00000        2000.00|                             | 

  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0090 2544-1003000         18603.500  GAL  |       3.00000       55810.50|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0100 2595-0005150                    LUMP |    5000.00000        5000.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $       608,410.50|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       608,410.50|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  202                         Contract ID:  20-0345-705                 Primary County:  CLARKE 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ILLOWA INVESTMENT, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  MP-034-5(705)101--76-20                                Project:  MP-034-5(706)128--76-59 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 
         County:  CLARKE             Prj Awd Amt: $106,666.72             County:  LUCAS              Prj Awd Amt: $67,702.85 
          Route:  U.S. 34                                                  Route:  U.S. 34 
       Location:  FROM P64 IN THAYER, EAST TO I-35.                     Location:  FROM THE CLARKE CO LINE, EAST TO THE ECL 
                                                                                   CITY OF LUCAS. 
 
        Project:  MP-065-5(707)54--76-91                                 Project:  MP-065-5(704)0--76-93 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA JOINT & CRACK SEALING 

         County:  WARREN             Prj Awd Amt: $44,807.64              County:  WAYNE              Prj Awd Amt: $162,430.41 
          Route:  U.S. 65                                                  Route:  U.S. 65 
       Location:  FROM THE SOUTH JCT U.S. 69, NORTH TO 17TH             Location:  FROM THE MISSOURI STATE LINE IN LINEVILLE, 
                  AVE IN INDIANOLA.                                                NORTH TO IOWA 2. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IL080          ILLOWA INVESTMENT, INC.                                                    $    381,607.62     100.00  % 
   2   SC490          SCODELLER CONSTRUCTION, INC.                                               $    391,649.21     102.63  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    430,513.35     112.81  % 

   4   MI120          MID-CONTINENT CONTRACTING, INC.                                            $    451,941.32     118.43  % 
   5   AM154          AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY                               $    468,822.21     122.85  % 
   6   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    471,186.49     123.47  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
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     Bid Order:  202                             Contract ID:  20-0345-705                   Primary County:  CLARKE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) SC490               |(   3  ) DE300 
                                          |ILLOWA INVESTMENT, INC.      |SCODELLER CONSTRUCTION, INC. |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS                            CLARKE COUNTY MP-034-5(705)101--76-20 
                                          |                             |                             | 
0010 2527-9263109          1922.570  STA  |       6.70000       12881.22|       6.31000       12131.42|       7.46000       14342.37 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    1500.00000        1500.00|    5000.00000        5000.00|     700.00000         700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00|     435.00000       34800.00 
  FLAGGERS                                |                             |                             | 
0035 2528-8445115            20.000  EACH |     650.00000       13000.00|     650.00000       13000.00|     650.00000       13000.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|     800.00000         800.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            13.300  MILE |    1900.00000       25270.00|    2000.00000       26600.00|    2369.25000       31511.03 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000          4374.000  GAL  |       3.25000       14215.50|       3.00000       13122.00|       2.17000        9491.58 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       106,666.72|           $       109,653.42|           $       104,644.98 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS                            LUCAS COUNTY MP-034-5(706)128--76-59 
                                          |                             |                             | 
0070 2527-9263109          1240.350  STA  |       6.70000        8310.35|       6.31000        7826.61|       7.46000        9253.01 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2527-9263137            13.000  EACH |     100.00000        1300.00|     100.00000        1300.00|      84.00000        1092.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0090 2528-8445110                    LUMP |     500.00000         500.00|    5000.00000        5000.00|     450.00000         450.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
0105 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 

  PILOT CARS                              |                             |                             | 
0110 2533-4980005                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|     600.00000         600.00 
  MOBILIZATION                            |                             |                             | 
0120 2544-1001100             5.600  MILE |    2100.00000       11760.00|    2000.00000       11200.00|    2415.00000       13524.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0130 2544-1003000          1995.000  GAL  |       3.50000        6982.50|       3.00000        5985.00|       2.17000        4329.15 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        67,702.85|           $        72,161.61|           $        65,098.16 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS                            WARREN COUNTY MP-065-5(707)54--76-91 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  3 

 
     Bid Order:  202                             Contract ID:  20-0345-705                   Primary County:  CLARKE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) SC490               |(   3  ) DE300 
                                          |ILLOWA INVESTMENT, INC.      |SCODELLER CONSTRUCTION, INC. |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 2527-9263109           477.260  STA  |       6.70000        3197.64|       6.31000        3011.51|       7.46000        3560.36 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2527-9263137             1.000  EACH |     100.00000         100.00|     100.00000         100.00|      84.00000          84.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0160 2528-8445110                    LUMP |     500.00000         500.00|    5000.00000        5000.00|     400.00000         400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0175 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0180 2533-4980005                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|     700.00000         700.00 
  MOBILIZATION                            |                             |                             | 
0190 2544-1001100             3.800  MILE |    2400.00000        9120.00|    2000.00000        7600.00|    2587.50000        9832.50 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0200 2544-1003000          1140.000  GAL  |       3.50000        3990.00|       3.00000        3420.00|       2.17000        2473.80 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 

     SECTION TOTALS                       |           $        44,807.64|           $        48,031.51|           $        40,950.66 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ROADWAY ITEMS                            WAYNE COUNTY MP-065-5(704)0--76-93 
                                          |                             |                             | 
0210 2527-9263109          1840.360  STA  |       6.70000       12330.41|       6.31000       11612.67|       7.46000       13729.09 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2528-8445110                    LUMP |     500.00000         500.00|    5000.00000        5000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00|     435.00000       34800.00 
  FLAGGERS                                |                             |                             | 
0235 2528-8445115            20.000  EACH |     650.00000       13000.00|     650.00000       13000.00|     650.00000       13000.00 
  PILOT CARS                              |                             |                             | 
0240 2533-4980005                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    1500.00000        1500.00 

  MOBILIZATION                            |                             |                             | 
0250 2541-1004011            12.600  MILE |    2350.00000       29610.00|    2000.00000       25200.00|    6992.10000       88100.46 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0260 2541-1005001         67190.000  LB   |       1.00000       67190.00|       1.00000       67190.00|       1.00000       67190.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       162,430.41|           $       161,802.67|           $       219,819.55 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       381,607.62|           $       391,649.21|           $       430,513.35 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  4 

 
     Bid Order:  202                             Contract ID:  20-0345-705                   Primary County:  CLARKE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI120               |(   5  ) AM154               |(   6  ) FA041 
                                          |MID-CONTINENT CONTRACTING, I |AMERICAN PAVEMENT SOLUTIONS, |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS                            CLARKE COUNTY MP-034-5(705)101--76-20 
                                          |                             |                             | 
0010 2527-9263109          1922.570  STA  |       8.00000       15380.56|       6.31000       12131.42|       8.00000       15380.56 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    1466.00000        1466.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00|     435.00000       34800.00 
  FLAGGERS                                |                             |                             | 
0035 2528-8445115            20.000  EACH |     650.00000       13000.00|     650.00000       13000.00|     650.00000       13000.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    5500.00000        5500.00|    1000.00000        1000.00|    3333.00000        3333.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            13.300  MILE |    3700.00000       49210.00|    4880.00000       64904.00|    4370.00000       58121.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000          4374.000  GAL  |       3.00000       13122.00|       4.00000       17496.00|       2.33000       10191.42 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       133,512.56|           $       144,331.42|           $       136,291.98 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS                            LUCAS COUNTY MP-034-5(706)128--76-59 
                                          |                             |                             | 
0070 2527-9263109          1240.350  STA  |       8.00000        9922.80|       6.31000        7826.61|       8.00000        9922.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2527-9263137            13.000  EACH |     100.00000        1300.00|     100.00000        1300.00|     100.00000        1300.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0090 2528-8445110                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    1466.00000        1466.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
0105 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 

  PILOT CARS                              |                             |                             | 
0110 2533-4980005                    LUMP |    4500.00000        4500.00|    1000.00000        1000.00|    3333.00000        3333.00 
  MOBILIZATION                            |                             |                             | 
0120 2544-1001100             5.600  MILE |    3700.00000       20720.00|    4880.00000       27328.00|    4370.00000       24472.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0130 2544-1003000          1995.000  GAL  |       3.00000        5985.00|       4.00000        7980.00|       2.33000        4648.35 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        80,777.80|           $        82,284.61|           $        80,992.15 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS                            WARREN COUNTY MP-065-5(707)54--76-91 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  5 

 
     Bid Order:  202                             Contract ID:  20-0345-705                   Primary County:  CLARKE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI120               |(   5  ) AM154               |(   6  ) FA041 
                                          |MID-CONTINENT CONTRACTING, I |AMERICAN PAVEMENT SOLUTIONS, |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 2527-9263109           477.260  STA  |       8.00000        3818.08|       6.31000        3011.51|       8.00000        3818.08 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2527-9263137             1.000  EACH |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0160 2528-8445110                    LUMP |    2000.00000        2000.00|    1000.00000        1000.00|    1466.00000        1466.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0175 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0180 2533-4980005                    LUMP |    4500.00000        4500.00|    1000.00000        1000.00|    3334.00000        3334.00 
  MOBILIZATION                            |                             |                             | 
0190 2544-1001100             3.800  MILE |    3700.00000       14060.00|    4880.00000       18544.00|    4370.00000       16606.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0200 2544-1003000          1140.000  GAL  |       3.00000        3420.00|       4.00000        4560.00|       2.33000        2656.20 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 

     SECTION TOTALS                       |           $        51,798.08|           $        52,115.51|           $        51,880.28 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ROADWAY ITEMS                            WAYNE COUNTY MP-065-5(704)0--76-93 
                                          |                             |                             | 
0210 2527-9263109          1840.360  STA  |       8.00000       14722.88|       6.31000       11612.67|       8.00000       14722.88 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2528-8445110                    LUMP |    2000.00000        2000.00|    1000.00000        1000.00|    5600.00000        5600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00|     435.00000       34800.00 
  FLAGGERS                                |                             |                             | 
0235 2528-8445115            20.000  EACH |     650.00000       13000.00|     650.00000       13000.00|     650.00000       13000.00 
  PILOT CARS                              |                             |                             | 
0240 2533-4980005                    LUMP |    5000.00000        5000.00|    1000.00000        1000.00|   12000.00000       12000.00 

  MOBILIZATION                            |                             |                             | 
0250 2541-1004011            12.600  MILE |    3900.00000       49140.00|    4880.00000       61488.00|    4342.00000       54709.20 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0260 2541-1005001         67190.000  LB   |       1.00000       67190.00|       1.00000       67190.00|       1.00000       67190.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       185,852.88|           $       190,090.67|           $       202,022.08 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       451,941.32|           $       468,822.21|           $       471,186.49 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  203  1 
 

     Bid  Order:  203                         Contract ID:  66-2182-710                 Primary County:  MITCHELL 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ASPHALT SURFACE TECHNOLOGIES CORP. 
Contract Period:   20 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  MP-218-2(710)252--76-66 
      Work Type:  MICROSURFACING 
         County:  MITCHELL           Prj Awd Amt: $344,295.98 
          Route:  U.S. 218 
       Location:  FROM THE NORTH EDGE OF POPLAR STREET IN 
                  OSAGE, WEST THEN   SOUTH TO WEST OF CHURCH 
                  STREET IN ST. ANSGAR. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AS215          ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.                $    344,295.98     100.00  % 
   2   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $    366,656.66     106.49  % 
   3   ST060          STA-BILT CONSTRUCTION CO.                                                  $    389,441.07     113.11  % 
   4   MI930          MISSOURI PETROLEUM PRODUCTS COMPANY LLC                                    $    421,818.27     122.51  % 
   5   MI073          MICROSURFACING CONTRACTORS, LLC.                                           $    496,984.31     144.34  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  2 

 
     Bid Order:  203                             Contract ID:  66-2182-710                   Primary County:  MITCHELL 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS215               |(   2  ) MA670               |(   3  ) ST060 
                                          |ASPHALT SURFACE TECHNOLOGIES |MARTIN RESOURCE D/B/A MONARC |STA-BILT CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2320-0000002          1429.000  TON  |      60.00000       85740.00|     102.10000      145900.90|      29.00000       41441.00 
  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 

  L-2                                     |                             |                             | 
0020 2320-0000020            11.300  MILE |    3500.00000       39550.00|    2589.00000       29255.70|    3500.00000       39550.00 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2320-0000030         65370.000  GAL  |       2.00000      130740.00|       1.02000       66677.40|       2.90000      189573.00 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          1367.540  STA  |       8.75000       11965.98|       9.53000       13032.66|       8.10000       11077.07 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |    3500.00000        3500.00|   25510.00000       25510.00|   30000.00000       30000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00|     435.00000       34800.00 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            20.000  EACH |     650.00000       13000.00|     650.00000       13000.00|     650.00000       13000.00 
  PILOT CARS                              |                             |                             | 

0080 2533-4980005                    LUMP |   25000.00000       25000.00|   38480.00000       38480.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       344,295.98|           $       366,656.66|           $       389,441.07 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       344,295.98|           $       366,656.66|           $       389,441.07 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  3 

 
     Bid Order:  203                             Contract ID:  66-2182-710                   Primary County:  MITCHELL 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI930               |(   5  ) MI073               |(      ) 
                                          |MISSOURI PETROLEUM PRODUCTS  |MICROSURFACING CONTRACTORS,  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2320-0000002          1429.000  TON  |      97.42000      139213.18|      32.50000       46442.50| 
  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 

  L-2                                     |                             |                             | 
0020 2320-0000020            11.300  MILE |    2100.00000       23730.00|   10500.00000      118650.00| 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2320-0000030         65370.000  GAL  |       2.30000      150351.00|       2.50000      163425.00| 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          1367.540  STA  |       8.50000       11624.09|       7.80000       10666.81| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |    6100.00000        6100.00|   70000.00000       70000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00| 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            20.000  EACH |     650.00000       13000.00|     650.00000       13000.00| 
  PILOT CARS                              |                             |                             | 

0080 2533-4980005                    LUMP |   43000.00000       43000.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       421,818.27|           $       496,984.31|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       421,818.27|           $       496,984.31|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  204  1 
 

     Bid  Order:  204                         Contract ID:  70-0615-706                 Primary County:  MUSCATINE 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  MP-061-5(706)97--76-70 
      Work Type:  SLURRY SEAL 
         County:  MUSCATINE          Prj Awd Amt: $88,875.05 
          Route:  U.S. 61 
       Location:  FROM THE ECL OF MUSCATINE, EAST TO THE WCL 
                  OF  BLUEGRASS  (NBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $     88,875.05     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  2 

 
     Bid Order:  204                             Contract ID:  70-0615-706                   Primary County:  MUSCATINE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(      )                     |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-3000101           116.200  TON  |      32.00000        3718.40|                             | 
  STRIP SLURRY TREATMENT COARSE AGGREGATE |                             |                             | 

0020 2319-3000200             9.000  MILE |    2391.00000       21519.00|                             | 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0030 2319-4000000          3827.800  GAL  |       2.75000       10526.45|                             | 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0040 2527-9263109          1069.200  STA  |      11.00000       11761.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            60.000  EACH |     435.00000       26100.00|                             | 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            15.000  EACH |     650.00000        9750.00|                             | 
  PILOT CARS                              |                             |                             | 

0080 2533-4980005                    LUMP |    3000.00000        3000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        88,875.05|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        88,875.05|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  205                         Contract ID:  80-C080-067                 Primary County:  RINGGOLD 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT(S) 
Contract Period:   35 WORK DAYS      Late Start Date:  06/13/16 
 
 
        Project:  FM-C080(67)--55-80 
      Work Type:  SEAL COAT 
         County:  RINGGOLD 
          Route:  J23 
       Location:  ON J23, FROM E 7TH ST EAST 8 MILES TO US 
                  HIGHWAY 169 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  2 

 
     Bid Order:  205                             Contract ID:  80-C080-067                   Primary County:  RINGGOLD 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+----------------------------+----------------------------+--------------------------- 
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                                                           VENDOR RANKING                                          Page:  206  1 
 

     Bid  Order:  206                         Contract ID:  80-C080-068                 Primary County:  RINGGOLD 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT(S) 
Contract Period:   40 WORK DAYS      Late Start Date:  06/13/16 
 
 
        Project:  FM-C080(68)--55-80 
      Work Type:  SEAL COAT 
         County:  RINGGOLD 
          Route:  P64 
       Location:  ON P64, FROM STATE HIGHWAY 2 NORTH 9 MILES 
                  TO COUNTY HIGHWAY  J20 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
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     Bid Order:  206                             Contract ID:  80-C080-068                   Primary County:  RINGGOLD 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+----------------------------+----------------------------+--------------------------- 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  207  1 
 

     Bid  Order:  207                         Contract ID:  92-0015-711                 Primary County:  WASHINGTON 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ILLOWA INVESTMENT, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  MP-022-5(701)74--76-70                                 Project:  MP-070-5(701)20--76-70 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA CRACK FILLING 
         County:  MUSCATINE          Prj Awd Amt: $18,490.30              County:  MUSCATINE          Prj Awd Amt: $43,585.05 
          Route:  IOWA 22                                                  Route:  IOWA 70 
       Location:  FROM EAST OF IOWA 38 EAST TO MUSCATINE ECL.           Location:  FROM IOWA 22 NORTH TO WEST LIBERTY. 
 
 
        Project:  MP-001-5(711)58--76-92                                 Project:  MP-078-5(703)20--76-92 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 

         County:  WASHINGTON         Prj Awd Amt: $110,438.65             County:  WASHINGTON         Prj Awd Amt: $19,317.20 
          Route:  IOWA 1                                                   Route:  IOWA 78 
       Location:  FROM WEST JCT IOWA 92 NORTH TO KALONA.                Location:  IN THE CITY OF BRIGHTON, FROM GINKGO AVENUE 
                                                                                   EAST TO IOWA 1. 
 
 
        Project:  MP-092-5(706)230--76-92 
      Work Type:  HMA CRACK FILLING 
         County:  WASHINGTON         Prj Awd Amt: $47,016.75 
          Route:  IOWA 92 
       Location:  FROM THE NORTH JCT IOWA 1 SOUTH THEN EAST TO 
                  2ND AVE. IN THE CITY OF WASHINGTON. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IL080          ILLOWA INVESTMENT, INC.                                                    $    238,847.95     100.00  % 
   2   SC490          SCODELLER CONSTRUCTION, INC.                                               $    263,839.37     110.46  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    288,046.82     120.59  % 
   4   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    299,527.42     125.40  % 
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                                                                                                                Run Date: 11/20/15 
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     Bid Order:  207                             Contract ID:  92-0015-711                   Primary County:  WASHINGTON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) SC490               |(   3  ) DE300 
                                          |ILLOWA INVESTMENT, INC.      |SCODELLER CONSTRUCTION, INC. |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS                            MUSCATINE COUNTY MP-022-5(701)74--76-70 
                                          |                             |                             | 
0010 2527-9263109            41.220  STA  |      15.00000         618.30|       7.18000         295.96|       7.88000         324.81 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |     150.00000         150.00|    2000.00000        2000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0035 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     650.00000        3250.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|    5000.00000        5000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011             0.500  MILE |    3000.00000        1500.00|    2250.00000        1125.00|   25850.00000       12925.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001          2772.000  LB   |       1.00000        2772.00|       1.00000        2772.00|       1.00000        2772.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        18,490.30|           $        23,142.96|           $        30,471.81 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS                            MUSCATINE COUNTY MP-070-5(701)20--76-70 
                                          |                             |                             | 
0070 2527-9263109           778.340  STA  |       7.50000        5837.55|       7.18000        5588.48|       7.88000        6133.32 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2527-9263137             2.000  EACH |     175.00000         350.00|     100.00000         200.00|     183.75000         367.50 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0090 2528-8445110                    LUMP |     500.00000         500.00|    2000.00000        2000.00|     550.00000         550.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0105 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 

  PILOT CARS                              |                             |                             | 
0110 2533-4980005                    LUMP |    2700.00000        2700.00|    5000.00000        5000.00|    1475.00000        1475.00 
  MOBILIZATION                            |                             |                             | 
0120 2544-1001100             6.300  MILE |    1350.00000        8505.00|    2250.00000       14175.00|    2142.00000       13494.60 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0130 2544-1003000          1890.000  GAL  |       3.25000        6142.50|       3.00000        5670.00|       2.17000        4101.30 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        43,585.05|           $        52,183.48|           $        45,671.72 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS                            WASHINGTON COUNTY MP-001-5(711)58--76-92 
                                          |                             |                             | 
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                                                                                                                Run Date: 11/20/15 
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     Bid Order:  207                             Contract ID:  92-0015-711                   Primary County:  WASHINGTON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) SC490               |(   3  ) DE300 
                                          |ILLOWA INVESTMENT, INC.      |SCODELLER CONSTRUCTION, INC. |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 2527-9263109          1575.020  STA  |       7.50000       11812.65|       7.18000       11308.64|       7.88000       12411.16 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|     600.00000         600.00 

  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0165 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0170 2533-4980005                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0180 2541-1004011            10.200  MILE |    1650.00000       16830.00|    2250.00000       22950.00|    4518.00000       46083.60 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0190 2541-1005001         51896.000  LB   |       1.00000       51896.00|       1.00000       51896.00|       1.00000       51896.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       110,438.65|           $       117,054.64|           $       135,890.76 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ROADWAY ITEMS                            WASHINGTON COUNTY MP-078-5(703)20--76-92 

                                          |                             |                             | 
0200 2527-9263109            92.960  STA  |       7.50000         697.20|       7.18000         667.45|       7.88000         732.52 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |     200.00000         200.00|    2000.00000        2000.00|     700.00000         700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0225 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     650.00000        3250.00 
  PILOT CARS                              |                             |                             | 
0230 2533-4980005                    LUMP |    1000.00000        1000.00|    5000.00000        5000.00|     700.00000         700.00 
  MOBILIZATION                            |                             |                             | 
0240 2541-1004011             0.700  MILE |    3000.00000        2100.00|    2250.00000        1575.00|   14930.50000       10451.35 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 

  (HMA SURFACES)                          |                             |                             | 
0250 2541-1005001          3370.000  LB   |       1.00000        3370.00|       1.00000        3370.00|       1.00000        3370.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        19,317.20|           $        24,562.45|           $        27,903.87 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   ROADWAY ITEMS                            WASHINGTON COUNTY MP-092-5(706)230--76-92 
                                          |                             |                             | 
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     Bid Order:  207                             Contract ID:  92-0015-711                   Primary County:  WASHINGTON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) SC490               |(   3  ) DE300 
                                          |ILLOWA INVESTMENT, INC.      |SCODELLER CONSTRUCTION, INC. |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0260 2527-9263109           634.100  STA  |       7.50000        4755.75|       7.18000        4552.84|       7.88000        4996.71 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2527-9263137            34.000  EACH |     100.00000        3400.00|     100.00000        3400.00|     105.00000        3570.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0280 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0295 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0300 2533-4980005                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    1600.00000        1600.00 
  MOBILIZATION                            |                             |                             | 
0310 2544-1001100             3.700  MILE |    2450.00000        9065.00|    2250.00000        8325.00|    3905.25000       14449.43 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0320 2544-1003000          1356.000  GAL  |       3.50000        4746.00|       3.00000        4068.00|       2.17000        2942.52 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 

     SECTION TOTALS                       |           $        47,016.75|           $        46,895.84|           $        48,108.66 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       238,847.95|           $       263,839.37|           $       288,046.82 
==================================================================================================================================== 
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     Bid Order:  207                             Contract ID:  92-0015-711                   Primary County:  WASHINGTON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FA041               |(      )                     |(      ) 
                                          |FAHRNER ASPHALT SEALERS, LLC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS                            MUSCATINE COUNTY MP-022-5(701)74--76-70 
                                          |                             |                             | 
0010 2527-9263109            41.220  STA  |       7.50000         309.15|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    1040.00000        1040.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0035 2528-8445115             5.000  EACH |     650.00000        3250.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    2850.00000        2850.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011             0.500  MILE |    5865.00000        2932.50|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001          2772.000  LB   |       1.00000        2772.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        21,853.65|           $                 |           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS                            MUSCATINE COUNTY MP-070-5(701)20--76-70 
                                          |                             |                             | 
0070 2527-9263109           778.340  STA  |       7.50000        5837.55|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2527-9263137             2.000  EACH |     175.00000         350.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0090 2528-8445110                    LUMP |    1040.00000        1040.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            30.000  EACH |     435.00000       13050.00|                             | 
  FLAGGERS                                |                             |                             | 
0105 2528-8445115            10.000  EACH |     650.00000        6500.00|                             | 

  PILOT CARS                              |                             |                             | 
0110 2533-4980005                    LUMP |    2850.00000        2850.00|                             | 
  MOBILIZATION                            |                             |                             | 
0120 2544-1001100             6.300  MILE |    3391.00000       21363.30|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0130 2544-1003000          1890.000  GAL  |       2.22000        4195.80|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        55,186.65|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS                            WASHINGTON COUNTY MP-001-5(711)58--76-92 
                                          |                             |                             | 
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     Bid Order:  207                             Contract ID:  92-0015-711                   Primary County:  WASHINGTON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FA041               |(      )                     |(      ) 
                                          |FAHRNER ASPHALT SEALERS, LLC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 2527-9263109          1575.020  STA  |       7.50000       11812.65|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |    1040.00000        1040.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            40.000  EACH |     435.00000       17400.00|                             | 
  FLAGGERS                                |                             |                             | 
0165 2528-8445115            10.000  EACH |     650.00000        6500.00|                             | 
  PILOT CARS                              |                             |                             | 
0170 2533-4980005                    LUMP |    2850.00000        2850.00|                             | 
  MOBILIZATION                            |                             |                             | 
0180 2541-1004011            10.200  MILE |    5865.00000       59823.00|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0190 2541-1005001         51896.000  LB   |       1.00000       51896.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       151,321.65|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ROADWAY ITEMS                            WASHINGTON COUNTY MP-078-5(703)20--76-92 

                                          |                             |                             | 
0200 2527-9263109            92.960  STA  |       7.50000         697.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |    1040.00000        1040.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0225 2528-8445115             5.000  EACH |     650.00000        3250.00|                             | 
  PILOT CARS                              |                             |                             | 
0230 2533-4980005                    LUMP |    2850.00000        2850.00|                             | 
  MOBILIZATION                            |                             |                             | 
0240 2541-1004011             0.700  MILE |    5865.00000        4105.50|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 

  (HMA SURFACES)                          |                             |                             | 
0250 2541-1005001          3370.000  LB   |       1.00000        3370.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        24,012.70|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   ROADWAY ITEMS                            WASHINGTON COUNTY MP-092-5(706)230--76-92 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  7 

 
     Bid Order:  207                             Contract ID:  92-0015-711                   Primary County:  WASHINGTON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FA041               |(      )                     |(      ) 
                                          |FAHRNER ASPHALT SEALERS, LLC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0260 2527-9263109           634.100  STA  |       7.50000        4755.75|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2527-9263137            34.000  EACH |     100.00000        3400.00|                             | 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0280 2528-8445110                    LUMP |    1040.00000        1040.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2528-8445113            30.000  EACH |     435.00000       13050.00|                             | 
  FLAGGERS                                |                             |                             | 
0295 2528-8445115            10.000  EACH |     650.00000        6500.00|                             | 
  PILOT CARS                              |                             |                             | 
0300 2533-4980005                    LUMP |    2850.00000        2850.00|                             | 
  MOBILIZATION                            |                             |                             | 
0310 2544-1001100             3.700  MILE |    3391.00000       12546.70|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0320 2544-1003000          1356.000  GAL  |       2.22000        3010.32|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 

     SECTION TOTALS                       |           $        47,152.77|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       299,527.42|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  208  1 
 

     Bid  Order:  208                         Contract ID:  99-0172-708                 Primary County:  WRIGHT 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ILLOWA INVESTMENT, INC. 
Contract Period:  110 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  MP-346-2(707)0--76-19                                  Project:  MP-052-2(704)88--76-22 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 
         County:  CHICKASAW          Prj Awd Amt: $78,290.00              County:  CLAYTON            Prj Awd Amt: $123,474.00 
          Route:  IOWA 346                                                 Route:  U.S. 52 
       Location:  FROM U.S. 218 INTERCHANGE, EAST TO U.S. 63.           Location:  FROM GUTTENBERG, NORTHWESTERLY TO IOWA 13 
 
 
        Project:  MP-014-2(703)187--76-34                                Project:  MP-018-2(711)218--76-34 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 

         County:  FLOYD              Prj Awd Amt: $23,420.00              County:  FLOYD              Prj Awd Amt: $89,842.00 
          Route:  IOWA 14                                                  Route:  U.S. 18 
       Location:  FROM THE WCL OF THE CITY OF CHARLES CITY,             Location:  FROM U.S. 218 IN CHARLES CITY, NORTH THEN 
                  EAST TO THE  INTERSECTION WITH U.S. 18.                          EAST TO THE  CHICKASAW COUNTY LINE. 
 
 
        Project:  MP-169-2(705)175--76-46                                Project:  MP-017-2(708)77--76-99 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA CRACK FILLING 
         County:  HUMBOLDT           Prj Awd Amt: $129,763.00             County:  WRIGHT             Prj Awd Amt: $210,621.70 
          Route:  U.S. 169                                                 Route:  IOWA 17 
       Location:  FROM THE NCL OF HUMBOLDT, NORTH TO IRVINGTON          Location:  FROM IOWA 3, NORTH TO U.S. 18 IN HANCOCK 
                  RD NEAR THE SCL IN THE CITY OF ALGONA IN                         COUNTY. 
                  KOSSUTH COUNTY. 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IL080          ILLOWA INVESTMENT, INC.                                                    $    655,410.70     100.00  % 
   2   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    701,497.96     107.03  % 
   3   MI120          MID-CONTINENT CONTRACTING, INC.                                            $    722,128.00     110.17  % 
   4   AM154          AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY                               $    874,651.00     133.45  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  2 

 
     Bid Order:  208                             Contract ID:  99-0172-708                   Primary County:  WRIGHT 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) FA041               |(   3  ) MI120 
                                          |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC |MID-CONTINENT CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS                            CHICKASAW COUNTY MP-346-2(707)0--76-19 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     450.00000         450.00|    2266.00000        2266.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    2900.00000        2900.00|    2500.00000        2500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            10.500  MILE |    1900.00000       19950.00|    2555.00000       26827.50|    2800.00000       29400.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001          8920.000  LB   |       1.00000        8920.00|       1.00000        8920.00|       1.00000        8920.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0070 2544-1001100             1.600  MILE |    2900.00000        4640.00|    3466.00000        5545.60|    3600.00000        5760.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0080 2544-1001200             0.200  MILE |    2900.00000         580.00|    3466.00000         693.20|    2000.00000         400.00 

  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0090 2544-1002010             1.000  TON  |    1500.00000        1500.00|     200.00000         200.00|     100.00000         100.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0100 2544-1003000           600.000  GAL  |       3.75000        2250.00|       2.27000        1362.00|       3.00000        1800.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0110 2595-0005120                    LUMP |    1250.00000        1250.00|    2525.00000        2525.00|    1500.00000        1500.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
     SECTION TOTALS                       |           $        78,290.00|           $        86,689.30|           $        91,230.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS                            CLAYTON COUNTY MP-052-2(704)88--76-22 
                                          |                             |                             | 

0120 2528-8445110                    LUMP |     300.00000         300.00|    2266.00000        2266.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00|     435.00000       34800.00 
  FLAGGERS                                |                             |                             | 
0140 2528-8445115            20.000  EACH |     650.00000       13000.00|     650.00000       13000.00|     650.00000       13000.00 
  PILOT CARS                              |                             |                             | 
0150 2533-4980005                    LUMP |    2400.00000        2400.00|    2500.00000        2500.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
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     Bid Order:  208                             Contract ID:  99-0172-708                   Primary County:  WRIGHT 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) FA041               |(   3  ) MI120 
                                          |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC |MID-CONTINENT CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2541-1004011            17.000  MILE |    1800.00000       30600.00|    2555.00000       43435.00|    2800.00000       47600.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0170 2541-1005001         42374.000  LB   |       1.00000       42374.00|       1.00000       42374.00|       1.00000       42374.00 

  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       123,474.00|           $       138,375.00|           $       142,274.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS                            FLOYD COUNTY MP-014-2(703)187--76-34 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |     300.00000         300.00|     600.00000         600.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     650.00000        3250.00 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |    2000.00000        2000.00|    2200.00000        2200.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 
0220 2544-1001100             1.300  MILE |    4500.00000        5850.00|    3466.00000        4505.80|    3600.00000        4680.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 

  MAINTENANCE)                            |                             |                             | 
0230 2544-1002010             1.000  TON  |    1500.00000        1500.00|     200.00000         200.00|     100.00000         100.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0240 2544-1003000           520.000  GAL  |       3.50000        1820.00|       2.27000        1180.40|       3.00000        1560.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        23,420.00|           $        20,636.20|           $        22,790.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ROADWAY ITEMS                            FLOYD COUNTY MP-018-2(711)218--76-34 
                                          |                             |                             | 
0250 2528-8445110                    LUMP |    1500.00000        1500.00|     600.00000         600.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
0270 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 

  PILOT CARS                              |                             |                             | 
0280 2533-4980005                    LUMP |    2000.00000        2000.00|    2200.00000        2200.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
0290 2544-1001100            10.600  MILE |    2700.00000       28620.00|    3466.00000       36739.60|    3600.00000       38160.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0300 2544-1001200             0.300  MILE |    2700.00000         810.00|    3466.00000        1039.80|    2000.00000         600.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
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     Bid Order:  208                             Contract ID:  99-0172-708                   Primary County:  WRIGHT 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) FA041               |(   3  ) MI120 
                                          |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC |MID-CONTINENT CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0310 2544-1002010             1.000  TON  |    1500.00000        1500.00|     200.00000         200.00|     100.00000         100.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0320 2544-1003000          4360.000  GAL  |       4.20000       18312.00|       2.27000        9897.20|       3.00000       13080.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 

0330 2595-0005120                    LUMP |    1250.00000        1250.00|    2525.00000        2525.00|    1000.00000        1000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
     SECTION TOTALS                       |           $        89,842.00|           $        89,051.60|           $        92,790.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   ROADWAY ITEMS                            HUMBOLT COUNTY MP-169-2(705)175--76-46 
                                          |                             |                             | 
0340 2528-8445110                    LUMP |    2500.00000        2500.00|    2266.00000        2266.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2528-8445113           100.000  EACH |     435.00000       43500.00|     435.00000       43500.00|     435.00000       43500.00 
  FLAGGERS                                |                             |                             | 
0360 2528-8445115            25.000  EACH |     650.00000       16250.00|     650.00000       16250.00|     650.00000       16250.00 
  PILOT CARS                              |                             |                             | 
0370 2533-4980005                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00|    3000.00000        3000.00 

  MOBILIZATION                            |                             |                             | 
0380 2541-1004011            22.700  MILE |     490.00000       11123.00|    3466.00000       78678.20|    3000.00000       68100.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0390 2541-1005001         53640.000  LB   |       1.00000       53640.00|       1.00000       53640.00|       1.00000       53640.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0400 2595-0005150                    LUMP |    1250.00000        1250.00|    2525.00000        2525.00|    1000.00000        1000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $       129,763.00|           $       199,359.20|           $       186,990.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0006   ROADWAY ITEMS                            WRIGHT COUNTY MP-017-2(708)77--76-99 
                                          |                             |                             | 
0410 2528-8445110                    LUMP |    2500.00000        2500.00|     650.00000         650.00|    1500.00000        1500.00 

  TRAFFIC CONTROL                         |                             |                             | 
0420 2528-8445113           120.000  EACH |     435.00000       52200.00|     435.00000       52200.00|     435.00000       52200.00 
  FLAGGERS                                |                             |                             | 
0430 2528-8445115            30.000  EACH |     650.00000       19500.00|     650.00000       19500.00|     650.00000       19500.00 
  PILOT CARS                              |                             |                             | 
0440 2533-4980005                    LUMP |    1500.00000        1500.00|    2200.00000        2200.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  208                             Contract ID:  99-0172-708                   Primary County:  WRIGHT 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) FA041               |(   3  ) MI120 
                                          |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC |MID-CONTINENT CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0450 2544-1001100            25.300  MILE |    3927.00000       99353.10|    2555.00000       64641.50|    3100.00000       78430.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0460 2544-1002010             1.000  TON  |    2000.00000        2000.00|     200.00000         200.00|     100.00000         100.00 

  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0470 2544-1003000         10108.000  GAL  |       2.95000       29818.60|       2.27000       22945.16|       3.00000       30324.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0480 2595-0005125                    LUMP |    2500.00000        2500.00|    2525.00000        2525.00|    1000.00000        1000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
0490 2595-0005150                    LUMP |    1250.00000        1250.00|    2525.00000        2525.00|    1000.00000        1000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $       210,621.70|           $       167,386.66|           $       186,054.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       655,410.70|           $       701,497.96|           $       722,128.00 
==================================================================================================================================== 
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     Bid Order:  208                             Contract ID:  99-0172-708                   Primary County:  WRIGHT 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM154               |(      )                     |(      ) 
                                          |AMERICAN PAVEMENT SOLUTIONS, |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS                            CHICKASAW COUNTY MP-346-2(707)0--76-19 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            60.000  EACH |     435.00000       26100.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     650.00000        9750.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            10.500  MILE |    4670.00000       49035.00|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001          8920.000  LB   |       1.00000        8920.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0070 2544-1001100             1.600  MILE |    4670.00000        7472.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0080 2544-1001200             0.200  MILE |    4670.00000         934.00|                             | 

  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0090 2544-1002010             1.000  TON  |     500.00000         500.00|                             | 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0100 2544-1003000           600.000  GAL  |       4.00000        2400.00|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0110 2595-0005120                    LUMP |    2500.00000        2500.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
     SECTION TOTALS                       |           $       109,611.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS                            CLAYTON COUNTY MP-052-2(704)88--76-22 
                                          |                             |                             | 

0120 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            80.000  EACH |     435.00000       34800.00|                             | 
  FLAGGERS                                |                             |                             | 
0140 2528-8445115            20.000  EACH |     650.00000       13000.00|                             | 
  PILOT CARS                              |                             |                             | 
0150 2533-4980005                    LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  7 

 
     Bid Order:  208                             Contract ID:  99-0172-708                   Primary County:  WRIGHT 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM154               |(      )                     |(      ) 
                                          |AMERICAN PAVEMENT SOLUTIONS, |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2541-1004011            17.000  MILE |    4670.00000       79390.00|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0170 2541-1005001         42374.000  LB   |       1.00000       42374.00|                             | 

  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       171,564.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS                            FLOYD COUNTY MP-014-2(703)187--76-34 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115             5.000  EACH |     650.00000        3250.00|                             | 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2544-1001100             1.300  MILE |    4670.00000        6071.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 

  MAINTENANCE)                            |                             |                             | 
0230 2544-1002010             1.000  TON  |     500.00000         500.00|                             | 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0240 2544-1003000           520.000  GAL  |       4.00000        2080.00|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        22,601.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ROADWAY ITEMS                            FLOYD COUNTY MP-018-2(711)218--76-34 
                                          |                             |                             | 
0250 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            60.000  EACH |     435.00000       26100.00|                             | 
  FLAGGERS                                |                             |                             | 
0270 2528-8445115            15.000  EACH |     650.00000        9750.00|                             | 

  PILOT CARS                              |                             |                             | 
0280 2533-4980005                    LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0290 2544-1001100            10.600  MILE |    4670.00000       49502.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0300 2544-1001200             0.300  MILE |    4670.00000        1401.00|                             | 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  8 

 
     Bid Order:  208                             Contract ID:  99-0172-708                   Primary County:  WRIGHT 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM154               |(      )                     |(      ) 
                                          |AMERICAN PAVEMENT SOLUTIONS, |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0310 2544-1002010             1.000  TON  |     500.00000         500.00|                             | 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0320 2544-1003000          4360.000  GAL  |       4.00000       17440.00|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 

0330 2595-0005120                    LUMP |    2500.00000        2500.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
     SECTION TOTALS                       |           $       109,193.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   ROADWAY ITEMS                            HUMBOLT COUNTY MP-169-2(705)175--76-46 
                                          |                             |                             | 
0340 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2528-8445113           100.000  EACH |     435.00000       43500.00|                             | 
  FLAGGERS                                |                             |                             | 
0360 2528-8445115            25.000  EACH |     650.00000       16250.00|                             | 
  PILOT CARS                              |                             |                             | 
0370 2533-4980005                    LUMP |    1000.00000        1000.00|                             | 

  MOBILIZATION                            |                             |                             | 
0380 2541-1004011            22.700  MILE |    4670.00000      106009.00|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0390 2541-1005001         53640.000  LB   |       1.00000       53640.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0400 2595-0005150                    LUMP |    2500.00000        2500.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $       223,899.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0006   ROADWAY ITEMS                            WRIGHT COUNTY MP-017-2(708)77--76-99 
                                          |                             |                             | 
0410 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0420 2528-8445113           120.000  EACH |     435.00000       52200.00|                             | 
  FLAGGERS                                |                             |                             | 
0430 2528-8445115            30.000  EACH |     650.00000       19500.00|                             | 
  PILOT CARS                              |                             |                             | 
0440 2533-4980005                    LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  208                             Contract ID:  99-0172-708                   Primary County:  WRIGHT 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM154               |(      )                     |(      ) 
                                          |AMERICAN PAVEMENT SOLUTIONS, |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0450 2544-1001100            25.300  MILE |    4670.00000      118151.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0460 2544-1002010             1.000  TON  |     500.00000         500.00|                             | 

  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0470 2544-1003000         10108.000  GAL  |       4.00000       40432.00|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0480 2595-0005125                    LUMP |    2500.00000        2500.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
0490 2595-0005150                    LUMP |    2500.00000        2500.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $       237,783.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       874,651.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  20A  1 
 

     Bid  Order:  20A                         Contract ID:  80-C080-068-M               Primary County:  RINGGOLD 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  05/02/16 
 
 
        Project:  FM-C080(67)--55-80                                     Project:  FM-C080(68)--55-80 
      Work Type:  SEAL COAT                                            Work Type:  SEAL COAT 
         County:  RINGGOLD           Prj Awd Amt: $882,536.40             County:  RINGGOLD           Prj Awd Amt: $976,795.41 
          Route:  J23                                                      Route:  P64 
       Location:  ON J23, FROM E 7TH ST EAST 8 MILES TO US              Location:  ON P64, FROM STATE HIGHWAY 2 NORTH 9 MILES 
                  HIGHWAY 169                                                      TO COUNTY HIGHWAY  J20 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  1,859,331.81     100.00  % 
   2   AS215          ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.                $  2,498,015.46     134.35  % 
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     Bid Order:  20A                             Contract ID:  80-C080-068-M                 Primary County:  RINGGOLD 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) AS215               |(      ) 
                                          |MANATT'S, INC.               |ASPHALT SURFACE TECHNOLOGIES | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C080(67)--55-80 
                                          |                             |                             | 
0010 2306-1000000          6398.000  GAL  |       5.13000       32821.74|       4.00000       25592.00| 
  ASPHALT EMULSION FOR FOG SEAL (PAVEMENT |                             |                             | 

0020 2307-0025005          3199.000  TON  |      46.00000      147154.00|      55.00000      175945.00| 
  AGGREGATE, ROADWAY COVER, 1/2 IN.       |                             |                             | 
0030 2307-0600000         15993.000  GAL  |       3.52000       56295.36|       3.75000       59973.75| 
  BINDER BITUMEN                          |                             |                             | 
0040 2307-0600451         69304.000  GAL  |       2.80000      194051.20|       3.50000      242564.00| 
  BINDER BITUMEN, MC-3000                 |                             |                             | 
0050 2312-8260051           250.000  TON  |      39.00000        9750.00|      25.00000        6250.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2518-6910000            15.000  EACH |     150.00000        2250.00|     100.00000        1500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0070 2528-8445110                    LUMP |   10500.00000       10500.00|   35000.00000       35000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2531-5200010           819.000  SY   |       4.30000        3521.70|      10.00000        8190.00| 
  PAVEMENT SURFACE REPAIR (MILLING        |                             |                             | 

  LIMESTONE)                              |                             |                             | 
0090 2533-4980005                    LUMP |    7000.00000        7000.00|   94000.00000       94000.00| 
  MOBILIZATION                            |                             |                             | 
0100 2599-9999018        115480.000  SY   |       3.63000      419192.40|       4.43000      511576.40| 
  ('SQUARE YARDS' ITEM) Cement Treated    |                             |                             | 
  Base                                    |                             |                             | 
     SECTION TOTALS                       |           $       882,536.40|           $     1,160,591.15|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C080(68)--55-80 
                                          |                             |                             | 
0110 2306-1000000          7523.000  GAL  |       5.68000       42730.64|       4.00000       30092.00| 
  ASPHALT EMULSION FOR FOG SEAL (PAVEMENT |                             |                             | 
0120 2307-0025005          3761.000  TON  |      45.31000      170410.91|      55.00000      206855.00| 
  AGGREGATE, ROADWAY COVER, 1/2 IN.       |                             |                             | 

0130 2307-0600000         18806.000  GAL  |       3.68000       69206.08|       3.75000       70522.50| 
  BINDER BITUMEN                          |                             |                             | 
0140 2307-0600451         81493.000  GAL  |       2.83000      230625.19|       3.50000      285225.50| 
  BINDER BITUMEN, MC-3000                 |                             |                             | 
0150 2312-8260051           250.000  TON  |      39.00000        9750.00|      25.00000        6250.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
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     Bid Order:  20A                             Contract ID:  80-C080-068-M                 Primary County:  RINGGOLD 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) AS215               |(      ) 
                                          |MANATT'S, INC.               |ASPHALT SURFACE TECHNOLOGIES | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2518-6910000            17.000  EACH |     150.00000        2550.00|     100.00000        1700.00| 
  SAFETY CLOSURE                          |                             |                             | 
0170 2528-8445110                    LUMP |   10500.00000       10500.00|   35000.00000       35000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0180 2531-5200010           611.000  SY   |       5.70000        3482.70|      10.00000        6110.00| 
  PAVEMENT SURFACE REPAIR (MILLING        |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0190 2533-4980005                    LUMP |    7000.00000        7000.00|   94000.00000       94000.00| 
  MOBILIZATION                            |                             |                             | 
0200 2599-9999018        135817.000  SY   |       3.17000      430539.89|       4.43000      601669.31| 
  ('SQUARE YARDS' ITEM) Cement Treated    |                             |                             | 
  Base                                    |                             |                             | 
     SECTION TOTALS                       |           $       976,795.41|           $     1,337,424.31|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,859,331.81|           $     2,498,015.46|           $ 
==================================================================================================================================== 
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     Bid  Order:  301                         Contract ID:  49-C049-057                 Primary County:  JACKSON 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DUNN CONSTRUCTION, INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  FM-C049(57)--55-49 
      Work Type:  GRADING 
         County:  JACKSON            Prj Awd Amt: $1,464,889.58 
          Route:  D53 
       Location:  D53 230TH AVENUE TO 253RD AVENUE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DU210          DUNN CONSTRUCTION, INC.                                                    $  1,464,889.58     100.00  % 
   2   S.015          S2 CONSTRUCTION LLC                                                        $  1,511,810.99     103.20  % 
   3   ST359          STEGER CONSTRUCTION, INC.                                                  $  1,637,474.89     111.78  % 
   4   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $  1,695,982.08     115.77  % 
   5   CO455          CONNOLLY CONSTRUCTION, INC.                                                $  1,943,161.03     132.64  % 
   6   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  2,196,243.93     149.92  % 
   7   RE300          REILLY CONSTRUCTION CO., INC.                                              $  2,209,009.08     150.79  % 
   8   MO480          MOYNA, C.J. & SONS, INC.                                                   $  2,451,990.12     167.38  % 
   9   MC019          MCANINCH CORPORATION & AFFILIATES                                          $  2,899,275.63     197.91  % 
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     Bid Order:  301                             Contract ID:  49-C049-057                   Primary County:  JACKSON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU210               |(   2  ) S.015               |(   3  ) ST359 
                                          |DUNN CONSTRUCTION, INC.      |S2 CONSTRUCTION LLC          |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            39.500  ACRE |    3700.00000      146150.00|    2375.00000       93812.50|    2080.00000       82160.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           625.000  TON  |      10.00000        6250.00|      15.65000        9781.25|      11.65000        7281.25 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070        163237.000  CY   |       1.90000      310150.30|       1.98000      323209.26|       2.31000      377077.47 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712070          7698.000  CY   |       5.90000       45418.20|      13.00000      100074.00|      11.08000       85293.84 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425015         34681.000  CY   |       3.00000      104043.00|       4.00000      138724.00|       3.00000      104043.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2108-5025000       2148508.000  ST-Y |       0.01000       21485.08|       0.01000       21485.08|       0.01000       21485.08 
  OVERHAUL                                |                             |                             | 
0070 2312-8260051          8760.000  TON  |       8.50000       74460.00|       7.65000       67014.00|       8.60000       75336.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2315-8275025           555.000  TON  |       8.50000        4717.50|       8.65000        4800.75|       8.60000        4773.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 

  STONE                                   |                             |                             | 
0090 2401-6745650                    LUMP |   18000.00000       18000.00|   15000.00000       15000.00|   25000.00000       25000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0100 2402-2723100         11491.000  CY   |       8.00000       91928.00|       7.30000       83884.30|       9.00000      103419.00 
  EXCAVATION, CLASS 23, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2403-0100000            69.100  CY   |     400.00000       27640.00|     505.00000       34895.50|    1200.00000       82920.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0120 2404-7775000          4840.000  LB   |       2.00000        9680.00|       2.00000        9680.00|       2.10000       10164.00 
  REINFORCING STEEL                       |                             |                             | 
0130 2416-8000204             6.000  EACH |    3365.00000       20190.00|    2600.00000       15600.00|    2080.00000       12480.00 
  STOCKPASS APRON, 4' X 6' PRECAST        |                             |                             | 
  CONCRETE                                |                             |                             | 
0140 2416-8000254           134.000  LF   |     470.00000       62980.00|     385.00000       51590.00|     318.00000       42612.00 

  STOCKPASS, 4' X 6' PRECAST CONCRETE     |                             |                             | 
0150 2417-0225030             1.000  EACH |     365.00000         365.00|     285.00000         285.00|     325.00000         325.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0160 2417-0225036             2.000  EACH |     475.00000         950.00|     395.00000         790.00|     445.00000         890.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0170 2417-0225042             3.000  EACH |     800.00000        2400.00|     725.00000        2175.00|     730.00000        2190.00 
  APRONS, METAL, 42 IN. DIA.              |                             |                             | 
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     Bid Order:  301                             Contract ID:  49-C049-057                   Primary County:  JACKSON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU210               |(   2  ) S.015               |(   3  ) ST359 
                                          |DUNN CONSTRUCTION, INC.      |S2 CONSTRUCTION LLC          |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2417-0225048             3.000  EACH |     920.00000        2760.00|     860.00000        2580.00|     880.00000        2640.00 
  APRONS, METAL, 48 IN. DIA.              |                             |                             | 
0190 2417-0225060             2.000  EACH |    1450.00000        2900.00|    1250.00000        2500.00|    1375.00000        2750.00 
  APRONS, METAL, 60 IN. DIA.              |                             |                             | 

0200 2417-1040018           826.000  LF   |      16.00000       13216.00|      22.50000       18585.00|      23.25000       19204.50 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0210 2417-1040024            92.000  LF   |      20.00000        1840.00|      28.50000        2622.00|      28.25000        2599.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0220 2417-1040030           136.000  LF   |      30.00000        4080.00|      38.10000        5181.60|      41.00000        5576.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0230 2417-1040078            46.000  LF   |     168.00000        7728.00|     180.00000        8280.00|     151.50000        6969.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  78 IN. DIA.                             |                             |                             | 
0240 2417-1060024            50.000  LF   |      35.00000        1750.00|      37.00000        1850.00|      47.00000        2350.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0250 2417-1060030            88.000  LF   |      50.00000        4400.00|      50.00000        4400.00|      59.00000        5192.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0260 2417-1060036           238.000  LF   |      52.00000       12376.00|      58.00000       13804.00|      65.50000       15589.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0270 2417-1060042           232.000  LF   |      65.00000       15080.00|      71.00000       16472.00|      82.50000       19140.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0280 2417-1060048           290.000  LF   |      75.00000       21750.00|      81.00000       23490.00|      93.00000       26970.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0290 2417-1060060           140.000  LF   |     135.00000       18900.00|     105.00000       14700.00|     125.00000       17500.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  60 IN. DIA.                             |                             |                             | 
0300 2418-0000010             6.000  EACH |    2000.00000       12000.00|    1500.00000        9000.00|    1500.00000        9000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0310 2420-1280096           178.000  LF   |     304.00000       54112.00|     325.00000       57850.00|     389.00000       69242.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  96 IN. DIA.                             |                             |                             | 
0320 2420-1280102           136.000  LF   |     305.00000       41480.00|     350.00000       47600.00|     412.00000       56032.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  102 IN. DIA.                            |                             |                             | 
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     Bid Order:  301                             Contract ID:  49-C049-057                   Primary County:  JACKSON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU210               |(   2  ) S.015               |(   3  ) ST359 
                                          |DUNN CONSTRUCTION, INC.      |S2 CONSTRUCTION LLC          |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0330 2420-1280114           136.000  LF   |     318.00000       43248.00|     365.00000       49640.00|     444.00000       60384.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  114 IN. DIA.                            |                             |                             | 
0340 2420-1280120           122.000  LF   |     339.00000       41358.00|     375.00000       45750.00|     470.00000       57340.00 

  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  120 IN. DIA.                            |                             |                             | 
0350 2420-1280132           102.000  LF   |     387.00000       39474.00|     400.00000       40800.00|     512.00000       52224.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  132 IN. DIA.                            |                             |                             | 
0360 2420-1280144            56.000  LF   |     509.00000       28504.00|     465.00000       26040.00|     741.00000       41496.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  144 IN. DIA.                            |                             |                             | 
0370 2507-8029000          1155.000  TON  |      14.00000       16170.00|      14.65000       16920.75|      18.15000       20963.25 
  EROSION STONE                           |                             |                             | 
0380 2510-6745850           617.000  SY   |       5.00000        3085.00|       5.00000        3085.00|       4.00000        2468.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0390 2518-6910000            12.000  EACH |      30.00000         360.00|      25.00000         300.00|     125.00000        1500.00 
  SAFETY CLOSURE                          |                             |                             | 
0400 2519-3300600           545.000  LF   |       5.00000        2725.00|       4.00000        2180.00|       4.50000        2452.50 

  FENCE, SAFETY                           |                             |                             | 
0410 2528-8445110                    LUMP |    3300.00000        3300.00|    3000.00000        3000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2533-4980005                    LUMP |   35000.00000       35000.00|   38000.00000       38000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0430 2538-6970010                    LUMP |    2500.00000        2500.00|    8000.00000        8000.00|    2000.00000        2000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS                            |                             |                             | 
0440 2599-9999009            74.000  LF   |      48.00000        3552.00|      50.00000        3700.00|      66.00000        4884.00 
  ('LINEAR FEET' ITEM) CULVERT, CMP RDWY, |                             |                             | 
  24 IN.DIA. PERFORATED                   |                             |                             | 
0450 2601-2634100            42.300  ACRE |     600.00000       25380.00|     600.00000       25380.00|     575.00000       24322.50 
  MULCHING                                |                             |                             | 
0460 2601-2636015             1.600  ACRE |     935.00000        1496.00|    1600.00000        2560.00|     575.00000         920.00 

  NATIVE GRASS SEEDING                    |                             |                             | 
0470 2601-2636043            40.700  ACRE |     475.00000       19332.50|     400.00000       16280.00|     575.00000       23402.50 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0480 2601-2642100            40.700  ACRE |     280.00000       11396.00|     200.00000        8140.00|     150.00000        6105.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0490 2602-0000020         11150.000  LF   |       2.00000       22300.00|       1.40000       15610.00|       1.40000       15610.00 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  301                             Contract ID:  49-C049-057                   Primary County:  JACKSON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU210               |(   2  ) S.015               |(   3  ) ST359 
                                          |DUNN CONSTRUCTION, INC.      |S2 CONSTRUCTION LLC          |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0500 2602-0000030            70.000  LF   |       4.00000         280.00|       3.00000         210.00|      10.00000         700.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0510 2602-0000101           500.000  LF   |       0.50000         250.00|       1.00000         500.00|       1.00000         500.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0520 2602-0010010             6.000  EACH |     500.00000        3000.00|     500.00000        3000.00|     500.00000        3000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0530 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,464,889.58|           $     1,511,810.99|           $     1,637,474.89 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,464,889.58|           $     1,511,810.99|           $     1,637,474.89 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  6 

 
     Bid Order:  301                             Contract ID:  49-C049-057                   Primary County:  JACKSON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CO455               |(   6  ) TS020 
                                          |HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC.  |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            39.500  ACRE |    3475.00000      137262.50|    2944.00000      116288.00|    5500.00000      217250.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           625.000  TON  |      12.00000        7500.00|      16.50000       10312.50|      12.70000        7937.50 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070        163237.000  CY   |       2.75000      448901.75|       3.45000      563167.65|       3.95000      644786.15 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712070          7698.000  CY   |      10.75000       82753.50|      13.50000      103923.00|      13.90000      107002.20 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425015         34681.000  CY   |       4.50000      156064.50|       3.85000      133521.85|       5.10000      176873.10 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2108-5025000       2148508.000  ST-Y |       0.01000       21485.08|       0.01000       21485.08|       0.01000       21485.08 
  OVERHAUL                                |                             |                             | 
0070 2312-8260051          8760.000  TON  |       8.00000       70080.00|       8.90000       77964.00|      12.25000      107310.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2315-8275025           555.000  TON  |       8.00000        4440.00|      13.70000        7603.50|      13.35000        7409.25 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 

  STONE                                   |                             |                             | 
0090 2401-6745650                    LUMP |   11500.00000       11500.00|   64000.00000       64000.00|   76900.00000       76900.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0100 2402-2723100         11491.000  CY   |       5.00000       57455.00|       8.45000       97098.95|       6.40000       73542.40 
  EXCAVATION, CLASS 23, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2403-0100000            69.100  CY   |     850.00000       58735.00|     252.00000       17413.20|     514.00000       35517.40 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0120 2404-7775000          4840.000  LB   |       1.25000        6050.00|       1.25000        6050.00|       1.18000        5711.20 
  REINFORCING STEEL                       |                             |                             | 
0130 2416-8000204             6.000  EACH |    2150.00000       12900.00|    2925.00000       17550.00|    2950.00000       17700.00 
  STOCKPASS APRON, 4' X 6' PRECAST        |                             |                             | 
  CONCRETE                                |                             |                             | 
0140 2416-8000254           134.000  LF   |     300.00000       40200.00|     340.00000       45560.00|     320.00000       42880.00 

  STOCKPASS, 4' X 6' PRECAST CONCRETE     |                             |                             | 
0150 2417-0225030             1.000  EACH |     325.00000         325.00|     337.00000         337.00|     565.00000         565.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0160 2417-0225036             2.000  EACH |     450.00000         900.00|     473.00000         946.00|     705.00000        1410.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0170 2417-0225042             3.000  EACH |     825.00000        2475.00|     788.00000        2364.00|    1015.00000        3045.00 
  APRONS, METAL, 42 IN. DIA.              |                             |                             | 
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     Bid Order:  301                             Contract ID:  49-C049-057                   Primary County:  JACKSON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CO455               |(   6  ) TS020 
                                          |HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC.  |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2417-0225048             3.000  EACH |     980.00000        2940.00|     993.00000        2979.00|    1160.00000        3480.00 
  APRONS, METAL, 48 IN. DIA.              |                             |                             | 
0190 2417-0225060             2.000  EACH |    1550.00000        3100.00|    1730.00000        3460.00|    1675.00000        3350.00 
  APRONS, METAL, 60 IN. DIA.              |                             |                             | 

0200 2417-1040018           826.000  LF   |      21.50000       17759.00|      23.00000       18998.00|      26.80000       22136.80 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0210 2417-1040024            92.000  LF   |      25.50000        2346.00|      30.50000        2806.00|      31.75000        2921.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0220 2417-1040030           136.000  LF   |      36.00000        4896.00|      43.25000        5882.00|      42.45000        5773.20 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0230 2417-1040078            46.000  LF   |     110.00000        5060.00|     154.00000        7084.00|     128.20000        5897.20 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  78 IN. DIA.                             |                             |                             | 
0240 2417-1060024            50.000  LF   |      39.75000        1987.50|      48.80000        2440.00|      44.45000        2222.50 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0250 2417-1060030            88.000  LF   |      50.75000        4466.00|      63.35000        5574.80|      52.25000        4598.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0260 2417-1060036           238.000  LF   |      56.25000       13387.50|      74.45000       17719.10|      58.90000       14018.20 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0270 2417-1060042           232.000  LF   |      76.00000       17632.00|      87.40000       20276.80|      73.85000       17133.20 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0280 2417-1060048           290.000  LF   |      85.00000       24650.00|     100.00000       29000.00|      82.30000       23867.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0290 2417-1060060           140.000  LF   |     116.00000       16240.00|     121.00000       16940.00|     104.15000       14581.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  60 IN. DIA.                             |                             |                             | 
0300 2418-0000010             6.000  EACH |    3560.00000       21360.00|    2000.00000       12000.00|    5800.00000       34800.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0310 2420-1280096           178.000  LF   |     390.00000       69420.00|     441.00000       78498.00|     311.00000       55358.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  96 IN. DIA.                             |                             |                             | 
0320 2420-1280102           136.000  LF   |     410.00000       55760.00|     460.00000       62560.00|     333.00000       45288.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  102 IN. DIA.                            |                             |                             | 
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     Bid Order:  301                             Contract ID:  49-C049-057                   Primary County:  JACKSON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CO455               |(   6  ) TS020 
                                          |HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC.  |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0330 2420-1280114           136.000  LF   |     435.00000       59160.00|     517.00000       70312.00|     364.00000       49504.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  114 IN. DIA.                            |                             |                             | 
0340 2420-1280120           122.000  LF   |     450.00000       54900.00|     527.75000       64385.50|     378.00000       46116.00 

  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  120 IN. DIA.                            |                             |                             | 
0350 2420-1280132           102.000  LF   |     490.00000       49980.00|     575.00000       58650.00|     412.00000       42024.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  132 IN. DIA.                            |                             |                             | 
0360 2420-1280144            56.000  LF   |     540.00000       30240.00|     747.15000       41840.40|     482.00000       26992.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  144 IN. DIA.                            |                             |                             | 
0370 2507-8029000          1155.000  TON  |      15.00000       17325.00|      15.60000       18018.00|      25.55000       29510.25 
  EROSION STONE                           |                             |                             | 
0380 2510-6745850           617.000  SY   |       5.00000        3085.00|       2.00000        1234.00|       6.00000        3702.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0390 2518-6910000            12.000  EACH |      75.00000         900.00|      76.75000         921.00|     100.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0400 2519-3300600           545.000  LF   |       4.05000        2207.25|       6.50000        3542.50|       4.00000        2180.00 

  FENCE, SAFETY                           |                             |                             | 
0410 2528-8445110                    LUMP |    3500.00000        3500.00|    5375.00000        5375.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2533-4980005                    LUMP |   15000.00000       15000.00|   22505.00000       22505.00|   97000.00000       97000.00 
  MOBILIZATION                            |                             |                             | 
0430 2538-6970010                    LUMP |    2500.00000        2500.00|    2015.00000        2015.00|   12600.00000       12600.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS                            |                             |                             | 
0440 2599-9999009            74.000  LF   |      44.00000        3256.00|      62.30000        4610.20|      79.45000        5879.30 
  ('LINEAR FEET' ITEM) CULVERT, CMP RDWY, |                             |                             | 
  24 IN.DIA. PERFORATED                   |                             |                             | 
0450 2601-2634100            42.300  ACRE |     605.00000       25591.50|     575.00000       24322.50|     600.00000       25380.00 
  MULCHING                                |                             |                             | 
0460 2601-2636015             1.600  ACRE |    1615.00000        2584.00|     575.00000         920.00|    1100.00000        1760.00 

  NATIVE GRASS SEEDING                    |                             |                             | 
0470 2601-2636043            40.700  ACRE |     405.00000       16483.50|     575.00000       23402.50|     475.00000       19332.50 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0480 2601-2642100            40.700  ACRE |     205.00000        8343.50|     150.00000        6105.00|     165.00000        6715.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0490 2602-0000020         11150.000  LF   |       1.45000       16167.50|       1.50000       16725.00|       1.40000       15610.00 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  301                             Contract ID:  49-C049-057                   Primary County:  JACKSON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CO455               |(   6  ) TS020 
                                          |HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC.  |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0500 2602-0000030            70.000  LF   |       3.25000         227.50|      10.00000         700.00|       7.00000         490.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0510 2602-0000101           500.000  LF   |       1.00000         500.00|       3.55000        1775.00|       1.00000         500.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0520 2602-0010010             6.000  EACH |     500.00000        3000.00|     500.00000        3000.00|     500.00000        3000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0530 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,695,982.08|           $     1,943,161.03|           $     2,196,243.93 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,695,982.08|           $     1,943,161.03|           $     2,196,243.93 
==================================================================================================================================== 
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     Bid Order:  301                             Contract ID:  49-C049-057                   Primary County:  JACKSON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RE300               |(   8  ) MO480               |(   9  ) MC019 
                                          |REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFILI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            39.500  ACRE |    2500.00000       98750.00|    1200.00000       47400.00|    3060.00000      120870.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           625.000  TON  |      15.00000        9375.00|      12.00000        7500.00|      15.30000        9562.50 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070        163237.000  CY   |       3.50000      571329.50|       4.50000      734566.50|       4.54000      741095.98 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712070          7698.000  CY   |       7.50000       57735.00|       8.20000       63123.60|      32.50000      250185.00 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425015         34681.000  CY   |       5.50000      190745.50|       5.20000      180341.20|      10.27000      356173.87 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2108-5025000       2148508.000  ST-Y |       0.01000       21485.08|       0.04000       85940.32|       0.01000       21485.08 
  OVERHAUL                                |                             |                             | 
0070 2312-8260051          8760.000  TON  |      10.00000       87600.00|      10.70000       93732.00|      11.10000       97236.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2315-8275025           555.000  TON  |      10.00000        5550.00|      10.70000        5938.50|      17.00000        9435.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 

  STONE                                   |                             |                             | 
0090 2401-6745650                    LUMP |   28000.00000       28000.00|   50000.00000       50000.00|   28560.00000       28560.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0100 2402-2723100         11491.000  CY   |      25.00000      287275.00|       7.00000       80437.00|      25.50000      293020.50 
  EXCAVATION, CLASS 23, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2403-0100000            69.100  CY   |    1000.00000       69100.00|     500.00000       34550.00|    1020.00000       70482.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0120 2404-7775000          4840.000  LB   |       5.00000       24200.00|       1.50000        7260.00|       5.00000       24200.00 
  REINFORCING STEEL                       |                             |                             | 
0130 2416-8000204             6.000  EACH |    2600.00000       15600.00|    2627.00000       15762.00|    2652.00000       15912.00 
  STOCKPASS APRON, 4' X 6' PRECAST        |                             |                             | 
  CONCRETE                                |                             |                             | 
0140 2416-8000254           134.000  LF   |     375.00000       50250.00|     370.00000       49580.00|     383.00000       51322.00 

  STOCKPASS, 4' X 6' PRECAST CONCRETE     |                             |                             | 
0150 2417-0225030             1.000  EACH |     375.00000         375.00|     365.00000         365.00|     383.00000         383.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0160 2417-0225036             2.000  EACH |     525.00000        1050.00|     525.00000        1050.00|     535.00000        1070.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0170 2417-0225042             3.000  EACH |     900.00000        2700.00|     850.00000        2550.00|     918.00000        2754.00 
  APRONS, METAL, 42 IN. DIA.              |                             |                             | 
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     Bid Order:  301                             Contract ID:  49-C049-057                   Primary County:  JACKSON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RE300               |(   8  ) MO480               |(   9  ) MC019 
                                          |REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFILI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2417-0225048             3.000  EACH |    1200.00000        3600.00|     985.00000        2955.00|    1224.00000        3672.00 
  APRONS, METAL, 48 IN. DIA.              |                             |                             | 
0190 2417-0225060             2.000  EACH |    1650.00000        3300.00|    1675.00000        3350.00|    1683.00000        3366.00 
  APRONS, METAL, 60 IN. DIA.              |                             |                             | 

0200 2417-1040018           826.000  LF   |      40.00000       33040.00|      47.00000       38822.00|      41.00000       33866.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0210 2417-1040024            92.000  LF   |      45.00000        4140.00|      51.00000        4692.00|      46.00000        4232.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0220 2417-1040030           136.000  LF   |      55.00000        7480.00|      63.00000        8568.00|      56.00000        7616.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0230 2417-1040078            46.000  LF   |     150.00000        6900.00|     147.00000        6762.00|     153.00000        7038.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  78 IN. DIA.                             |                             |                             | 
0240 2417-1060024            50.000  LF   |      55.00000        2750.00|      61.00000        3050.00|      56.00000        2800.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0250 2417-1060030            88.000  LF   |      65.00000        5720.00|      72.00000        6336.00|      66.00000        5808.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0260 2417-1060036           238.000  LF   |      68.00000       16184.00|      80.00000       19040.00|      69.00000       16422.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0270 2417-1060042           232.000  LF   |      85.00000       19720.00|      96.00000       22272.00|      87.00000       20184.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0280 2417-1060048           290.000  LF   |     110.00000       31900.00|     105.00000       30450.00|     112.00000       32480.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0290 2417-1060060           140.000  LF   |     125.00000       17500.00|     125.00000       17500.00|     127.00000       17780.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  60 IN. DIA.                             |                             |                             | 
0300 2418-0000010             6.000  EACH |    2500.00000       15000.00|    4300.00000       25800.00|    2550.00000       15300.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0310 2420-1280096           178.000  LF   |     385.00000       68530.00|     460.00000       81880.00|     393.00000       69954.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  96 IN. DIA.                             |                             |                             | 
0320 2420-1280102           136.000  LF   |     445.00000       60520.00|     487.00000       66232.00|     454.00000       61744.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  102 IN. DIA.                            |                             |                             | 
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     Bid Order:  301                             Contract ID:  49-C049-057                   Primary County:  JACKSON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RE300               |(   8  ) MO480               |(   9  ) MC019 
                                          |REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFILI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0330 2420-1280114           136.000  LF   |     465.00000       63240.00|     519.00000       70584.00|     474.00000       64464.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  114 IN. DIA.                            |                             |                             | 
0340 2420-1280120           122.000  LF   |     495.00000       60390.00|     540.00000       65880.00|     505.00000       61610.00 

  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  120 IN. DIA.                            |                             |                             | 
0350 2420-1280132           102.000  LF   |     575.00000       58650.00|     588.00000       59976.00|     587.00000       59874.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  132 IN. DIA.                            |                             |                             | 
0360 2420-1280144            56.000  LF   |     675.00000       37800.00|     674.00000       37744.00|     689.00000       38584.00 
  CULVERT, STRUCTURAL PLATE ROADWAY PIPE, |                             |                             | 
  144 IN. DIA.                            |                             |                             | 
0370 2507-8029000          1155.000  TON  |      20.00000       23100.00|      24.00000       27720.00|      33.50000       38692.50 
  EROSION STONE                           |                             |                             | 
0380 2510-6745850           617.000  SY   |       5.00000        3085.00|      10.00000        6170.00|      13.00000        8021.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0390 2518-6910000            12.000  EACH |      25.00000         300.00|      25.00000         300.00|      25.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0400 2519-3300600           545.000  LF   |       4.00000        2180.00|       4.00000        2180.00|       4.00000        2180.00 

  FENCE, SAFETY                           |                             |                             | 
0410 2528-8445110                    LUMP |    3000.00000        3000.00|    4500.00000        4500.00|    3060.00000        3060.00 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2533-4980005                    LUMP |   50000.00000       50000.00|  280000.00000      280000.00|  139900.00000      139900.00 
  MOBILIZATION                            |                             |                             | 
0430 2538-6970010                    LUMP |   12000.00000       12000.00|   16000.00000       16000.00|    7600.00000        7600.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS                            |                             |                             | 
0440 2599-9999009            74.000  LF   |      70.00000        5180.00|     109.00000        8066.00|      71.00000        5254.00 
  ('LINEAR FEET' ITEM) CULVERT, CMP RDWY, |                             |                             | 
  24 IN.DIA. PERFORATED                   |                             |                             | 
0450 2601-2634100            42.300  ACRE |     600.00000       25380.00|     575.00000       24322.50|     612.00000       25887.60 
  MULCHING                                |                             |                             | 
0460 2601-2636015             1.600  ACRE |    1600.00000        2560.00|     575.00000         920.00|    1632.00000        2611.20 

  NATIVE GRASS SEEDING                    |                             |                             | 
0470 2601-2636043            40.700  ACRE |     400.00000       16280.00|     575.00000       23402.50|     408.00000       16605.60 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0480 2601-2642100            40.700  ACRE |     200.00000        8140.00|     150.00000        6105.00|     204.00000        8302.80 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0490 2602-0000020         11150.000  LF   |       1.40000       15610.00|       1.40000       15610.00|       1.40000       15610.00 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  301                             Contract ID:  49-C049-057                   Primary County:  JACKSON 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RE300               |(   8  ) MO480               |(   9  ) MC019 
                                          |REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFILI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0500 2602-0000030            70.000  LF   |       3.00000         210.00|      10.00000         700.00|       3.00000         210.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0510 2602-0000101           500.000  LF   |       1.00000         500.00|       0.01000           5.00|       1.00000         500.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0520 2602-0010010             6.000  EACH |     500.00000        3000.00|     500.00000        3000.00|     500.00000        3000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0530 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,209,009.08|           $     2,451,990.12|           $     2,899,275.63 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,209,009.08|           $     2,451,990.12|           $     2,899,275.63 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-571                 Primary County:  STATEWIDE 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRYP, DAVE CONSTRUCTION, INC. 
Contract Period:  Completion Date:  11/21/16 
 
 
        Project:  IMN-000-S(571)0--0E-00 
      Work Type:  GUARDRAIL 
         County:  STATEWIDE          Prj Awd Amt: $581,000.00 
          Route:  VARIOUS 
       Location:  VARIOUS LOCATIONS IN DISTRICT 1 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $    581,000.00     100.00  % 
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     Bid Order:  351                             Contract ID:  00-000S-571                   Primary County:  STATEWIDE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR360               |(      )                     |(      ) 
                                          |GRYP, DAVE CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2505-6001010          2000.000  EACH |      33.00000       66000.00|                             | 
  LINE POST, REPAIR                       |                             |                             | 

0020 2505-6001012          2000.000  EACH |      75.00000      150000.00|                             | 
  LINE POST, REPLACE                      |                             |                             | 
0030 2505-6001014            20.000  EACH |     300.00000        6000.00|                             | 
  LINE POST FOUNDATION, REPLACE           |                             |                             | 
0040 2505-6001020            40.000  EACH |    5000.00000      200000.00|                             | 
  END ANCHOR, REPAIR                      |                             |                             | 
0050 2505-6001030            40.000  EACH |     150.00000        6000.00|                             | 
  TURNBUCKLE, REPLACE                     |                             |                             | 
0060 2505-6001040          2000.000  LF   |       1.50000        3000.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, REPLACE   |                             |                             | 
0070 2533-4980020            50.000  EACH |    3000.00000      150000.00|                             | 
  MOBILIZATION, ON-CALL                   |                             |                             | 
     SECTION TOTALS                       |           $       581,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       581,000.00|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  00-000S-799                 Primary County:  STATEWIDE 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   K & W ELECTRIC, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(799)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $184,988.50 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.100          K & W ELECTRIC, INC.                                                       $    184,988.50     100.00  % 
   2   CO105          COLLINS & HERMANN, INC.                                                    $    187,476.85     101.34  % 
   3   VO080          VOLTMER, INC.                                                              $    212,618.00     114.93  % 
   4   MC069          MCCLAIN & CO., INC.                                                        $    263,232.15     142.29  % 
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     Bid Order:  352                             Contract ID:  00-000S-799                   Primary County:  STATEWIDE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.100               |(   2  ) CO105               |(   3  ) VO080 
                                          |K & W ELECTRIC, INC.         |COLLINS & HERMANN, INC.      |VOLTMER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355             2.000  EACH |     400.00000         800.00|     650.00000        1300.00|     600.00000        1200.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0020 2524-6765210             1.000  EACH |     200.00000         200.00|     200.00000         200.00|     200.00000         200.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0030 2524-6765220            40.000  EACH |     400.00000       16000.00|     300.00000       12000.00|     400.00000       16000.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0040 2524-9276010           289.000  LF   |      15.00000        4335.00|      21.50000        6213.50|      20.00000        5780.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0050 2524-9276027            22.000  EACH |     400.00000        8800.00|     650.00000       14300.00|     800.00000       17600.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0060 2524-9281000             5.000  EACH |     175.00000         875.00|     300.00000        1500.00|     300.00000        1500.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0070 2524-9680250            53.000  EACH |     750.00000       39750.00|     600.00000       31800.00|     600.00000       31800.00 
  INSTALL TYPE B SIGN                     |                             |                             | 

0080 2528-8445110                    LUMP |    5000.00000        5000.00|    7500.00000        7500.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   10000.00000       10000.00|   15000.00000       15000.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        85,760.00|           $        89,813.50|           $        88,580.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0100 2401-6745355             9.000  EACH |     400.00000        3600.00|     650.00000        5850.00|     600.00000        5400.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0110 2524-6765010             6.000  EACH |     750.00000        4500.00|     500.00000        3000.00|     600.00000        3600.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0120 2524-6765210             2.000  EACH |     200.00000         400.00|     200.00000         400.00|     300.00000         600.00 

  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0130 2524-6765220             6.000  EACH |     300.00000        1800.00|     300.00000        1800.00|     800.00000        4800.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0140 2524-9081260             4.000  EACH |     750.00000        3000.00|    1000.00000        4000.00|    1000.00000        4000.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0150 2524-9081275             4.000  EACH |     900.00000        3600.00|    1250.00000        5000.00|    1200.00000        4800.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  3 

 
     Bid Order:  352                             Contract ID:  00-000S-799                   Primary County:  STATEWIDE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.100               |(   2  ) CO105               |(   3  ) VO080 
                                          |K & W ELECTRIC, INC.         |COLLINS & HERMANN, INC.      |VOLTMER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2524-9081290            17.000  EACH |    1200.00000       20400.00|    1500.00000       25500.00|    1500.00000       25500.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0170 2524-9276010           116.900  LF   |      15.00000        1753.50|      21.50000        2513.35|      20.00000        2338.00 

  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0180 2524-9276027             8.000  EACH |     500.00000        4000.00|     650.00000        5200.00|     800.00000        6400.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0190 2524-9281000            31.000  EACH |     175.00000        5425.00|     300.00000        9300.00|     500.00000       15500.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0200 2524-9680250            21.000  EACH |     950.00000       19950.00|     600.00000       12600.00|     800.00000       16800.00 
  INSTALL TYPE B SIGN                     |                             |                             | 
0210 2528-8445110                    LUMP |     800.00000         800.00|    7500.00000        7500.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   30000.00000       30000.00|   15000.00000       15000.00|   26800.00000       26800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        99,228.50|           $        97,663.35|           $       124,038.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

     CONTRACT TOTALS                      |           $       184,988.50|           $       187,476.85|           $       212,618.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  4 

 
     Bid Order:  352                             Contract ID:  00-000S-799                   Primary County:  STATEWIDE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC069               |(      )                     |(      ) 
                                          |MCCLAIN & CO., INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355             2.000  EACH |     535.00000        1070.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0020 2524-6765210             1.000  EACH |     310.00000         310.00|                             | 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0030 2524-6765220            40.000  EACH |     225.00000        9000.00|                             | 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0040 2524-9276010           289.000  LF   |      36.00000       10404.00|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0050 2524-9276027            22.000  EACH |     338.00000        7436.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0060 2524-9281000             5.000  EACH |     462.00000        2310.00|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0070 2524-9680250            53.000  EACH |    1225.00000       64925.00|                             | 
  INSTALL TYPE B SIGN                     |                             |                             | 

0080 2528-8445110                    LUMP |    5850.00000        5850.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   27000.00000       27000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       128,305.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0100 2401-6745355             9.000  EACH |     437.00000        3933.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0110 2524-6765010             6.000  EACH |     786.00000        4716.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0120 2524-6765210             2.000  EACH |     250.00000         500.00|                             | 

  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0130 2524-6765220             6.000  EACH |     420.00000        2520.00|                             | 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0140 2524-9081260             4.000  EACH |    1895.00000        7580.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0150 2524-9081275             4.000  EACH |    1369.00000        5476.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  5 

 
     Bid Order:  352                             Contract ID:  00-000S-799                   Primary County:  STATEWIDE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC069               |(      )                     |(      ) 
                                          |MCCLAIN & CO., INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2524-9081290            17.000  EACH |    1928.00000       32776.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0170 2524-9276010           116.900  LF   |      43.50000        5085.15|                             | 

  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0180 2524-9276027             8.000  EACH |     429.50000        3436.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0190 2524-9281000            31.000  EACH |     200.00000        6200.00|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0200 2524-9680250            21.000  EACH |    1105.00000       23205.00|                             | 
  INSTALL TYPE B SIGN                     |                             |                             | 
0210 2528-8445110                    LUMP |   10500.00000       10500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   29000.00000       29000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       134,927.15|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

     CONTRACT TOTALS                      |           $       263,232.15|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  401  1 
 

     Bid  Order:  401                         Contract ID:  31-0209-235                 Primary County:  DUBUQUE 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CONNOLLY CONSTRUCTION, INC. 
Contract Period:    5 WORK DAYS      Approximate Start Date:  12/21/15 
 
 
        Project:  NHSN-020-9(235)--2R-31 
      Work Type:  SALVAGE AND REMOVAL 
         County:  DUBUQUE            Prj Awd Amt: $15,275.00 
          Route:  U.S. 20 
       Location:  100 WESTSIDE CT, DUBUQUE; PARCEL 1A, 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO455          CONNOLLY CONSTRUCTION, INC.                                                $     15,275.00     100.00  % 
   2   HA661          HATCH GRADING & CONTRACTING, INC.                                          $     24,000.00     157.11  % 
   3   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     38,180.00     249.95  % 
   4   MO480          MOYNA, C.J. & SONS, INC.                                                   $     38,600.00     252.70  % 
   5   DO150          DOSTAL CONSTRUCTION, INC.                                                  $     63,313.13     414.48  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 401  2 

 
     Bid Order:  401                             Contract ID:  31-0209-235                   Primary County:  DUBUQUE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO455               |(   2  ) HA661               |(   3  ) TS020 
                                          |CONNOLLY CONSTRUCTION, INC.  |HATCH GRADING & CONTRACTING, |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   15275.00000       15275.00|   24000.00000       24000.00|   38180.00000       38180.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 1a           |                             |                             | 
     SECTION TOTALS                       |           $        15,275.00|           $        24,000.00|           $        38,180.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        15,275.00|           $        24,000.00|           $        38,180.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 401  3 

 
     Bid Order:  401                             Contract ID:  31-0209-235                   Primary County:  DUBUQUE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) DO150               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |DOSTAL CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   38600.00000       38600.00|   63313.13000       63313.13| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 1a           |                             |                             | 
     SECTION TOTALS                       |           $        38,600.00|           $        63,313.13|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        38,600.00|           $        63,313.13|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  402  1 
 

     Bid  Order:  402                         Contract ID:  57-1001-112                 Primary County:  LINN 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MOYNA, C.J. & SONS, INC. 
Contract Period:   15 WORK DAYS      Approximate Start Date:  12/21/15 
 
 
        Project:  NHSN-100-1(112)--2R-57 
      Work Type:  SALVAGE AND REMOVAL 
         County:  LINN               Prj Awd Amt: $14,300.00 
          Route:  IOWA 100 
       Location:  8148 E AVE NW, CEDAR RAPIDS, PARCEL 44. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MO480          MOYNA, C.J. & SONS, INC.                                                   $     14,300.00     100.00  % 
   2   HA661          HATCH GRADING & CONTRACTING, INC.                                          $     17,990.00     125.80  % 
   3   RA260          RATHJE CONSTRUCTION CO.                                                    $     19,820.00     138.60  % 
   4   HU099          HUNT CONSTRUCTION CO. INC.                                                 $     19,920.00     139.30  % 
   5   DO150          DOSTAL CONSTRUCTION, INC.                                                  $     23,313.13     163.02  % 
   6   VI035          VIETH CONSTRUCTION CORPORATION                                             $     25,950.00     181.46  % 
   7   PE320          PETERSON CONTRACTORS INC.                                                  $     26,700.00     186.71  % 
   8   CO455          CONNOLLY CONSTRUCTION, INC.                                                $     36,952.00     258.40  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 402  2 

 
     Bid Order:  402                             Contract ID:  57-1001-112                   Primary County:  LINN 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) HA661               |(   3  ) RA260 
                                          |MOYNA, C.J. & SONS, INC.     |HATCH GRADING & CONTRACTING, |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            21.000  UNIT |      50.00000        1050.00|     190.00000        3990.00|      20.00000         420.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   11000.00000       11000.00|   13000.00000       13000.00|   18300.00000       18300.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 44           |                             |                             | 
0030 2538-6975110             1.000  EACH |    2250.00000        2250.00|    1000.00000        1000.00|    1100.00000        1100.00 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        14,300.00|           $        17,990.00|           $        19,820.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        14,300.00|           $        17,990.00|           $        19,820.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 402  3 

 
     Bid Order:  402                             Contract ID:  57-1001-112                   Primary County:  LINN 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HU099               |(   5  ) DO150               |(   6  ) VI035 
                                          |HUNT CONSTRUCTION CO. INC.   |DOSTAL CONSTRUCTION, INC.    |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            21.000  UNIT |      20.00000         420.00|     100.00000        2100.00|      50.00000        1050.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   17000.00000       17000.00|   20013.13000       20013.13|   22500.00000       22500.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 44           |                             |                             | 
0030 2538-6975110             1.000  EACH |    2500.00000        2500.00|    1200.00000        1200.00|    2400.00000        2400.00 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        19,920.00|           $        23,313.13|           $        25,950.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        19,920.00|           $        23,313.13|           $        25,950.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
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     Bid Order:  402                             Contract ID:  57-1001-112                   Primary County:  LINN 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PE320               |(   8  ) CO455               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |CONNOLLY CONSTRUCTION, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            21.000  UNIT |     130.00000        2730.00|     148.00000        3108.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   22470.00000       22470.00|   31844.00000       31844.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 44           |                             |                             | 
0030 2538-6975110             1.000  EACH |    1500.00000        1500.00|    2000.00000        2000.00| 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        26,700.00|           $        36,952.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        26,700.00|           $        36,952.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/20/15 
                                                           VENDOR RANKING                                          Page:  501  1 
 

     Bid  Order:  501                         Contract ID:  31-0522-136                 Primary County:  DUBUQUE 
   Letting Date:  151020     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CONNOLLY CONSTRUCTION, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  STPN-052-2(136)--2J-31 
      Work Type:  WETLAND MITIGATION 
         County:  DUBUQUE            Prj Awd Amt: $107,594.85 
          Route:  U.S. 52 
       Location:  CATFISH CREEK WETLAND MITIGATION SITE 
                  SOUTH OF THE CITY OF DUBUQUE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO455          CONNOLLY CONSTRUCTION, INC.                                                $    107,594.85     100.00  % 
   2   SM021          SMITH SEEDING, INC.                                                        $    119,674.30     111.22  % 
   3   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    141,476.30     131.48  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/20/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  2 

 
     Bid Order:  501                             Contract ID:  31-0522-136                   Primary County:  DUBUQUE 
  Letting Date:  10/20/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO455               |(   2  ) SM021               |(   3  ) TS020 
                                          |CONNOLLY CONSTRUCTION, INC.  |SMITH SEEDING, INC.          |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          5404.000  CY   |       3.50000       18914.00|      11.00000       59444.00|      10.10000       54580.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2507-3250005            83.000  SY   |       6.00000         498.00|       4.40000         365.20|       4.40000         365.20 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-6800061            82.000  TON  |      26.50000        2173.00|      25.45000        2086.90|      25.45000        2086.90 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2507-8029000            21.000  TON  |      26.25000         551.25|      23.20000         487.20|      23.20000         487.20 
  EROSION STONE                           |                             |                             | 
0050 2519-3280000          1320.000  LF   |       4.15000        5478.00|       3.00000        3960.00|       3.30000        4356.00 
  FENCE, FIELD                            |                             |                             | 
0060 2519-3300400            24.000  EACH |     165.00000        3960.00|     150.00000        3600.00|     165.00000        3960.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0070 2519-3750017             1.000  EACH |     385.00000         385.00|     300.00000         300.00|     330.00000         330.00 
  GATE, FIELD FENCE, 16 FT.               |                             |                             | 
0080 2524-9265010             1.000  EACH |     170.00000         170.00|     300.00000         300.00|     165.00000         165.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0090 2526-8285000                    LUMP |    4500.00000        4500.00|    6500.00000        6500.00|    4065.00000        4065.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
0100 2528-8445110                    LUMP |    1600.00000        1600.00|    2000.00000        2000.00|     990.00000         990.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    5450.00000        5450.00|   12500.00000       12500.00|    5872.00000        5872.00 
  MOBILIZATION                            |                             |                             | 
0120 2601-2633100            50.400  ACRE |     325.00000       16380.00|      65.00000        3276.00|     330.00000       16632.00 
  MOWING                                  |                             |                             | 
0130 2601-2634100             1.100  ACRE |     765.00000         841.50|     700.00000         770.00|     770.00000         847.00 
  MULCHING                                |                             |                             | 
0140 2601-2636018             1.900  ACRE |    1645.00000        3125.50|    2000.00000        3800.00|    1650.00000        3135.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0150 2601-2636044             0.200  ACRE |    1100.00000         220.00|    1000.00000         200.00|    1100.00000         220.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0160 2601-2636045             7.200  ACRE |    1315.00000        9468.00|     900.00000        6480.00|    1320.00000        9504.00 

  SEEDING SPECIAL AREAS                   |                             |                             | 
0170 2601-2640350            73.000  SQ   |      55.00000        4015.00|      25.00000        1825.00|      55.00000        4015.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0180 2601-2642100             1.000  ACRE |     110.00000         110.00|     250.00000         250.00|     110.00000         110.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) CO455               |(   2  ) SM021               |(   3  ) TS020 
                                          |CONNOLLY CONSTRUCTION, INC.  |SMITH SEEDING, INC.          |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 2602-0000309           178.000  LF   |       5.50000         979.00|       4.00000         712.00|       5.50000         979.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0200 2602-0000350           178.000  LF   |       2.20000         391.60|       1.00000         178.00|       2.20000         391.60 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0210 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0220 2610-0000700            72.000  EACH |      55.00000        3960.00|      20.00000        1440.00|      55.00000        3960.00 
  TREE SHELTERS                           |                             |                             | 
0230 2611-0000200            87.000  EACH |     275.00000       23925.00|     100.00000        8700.00|     275.00000       23925.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       107,594.85|           $       119,674.30|           $       141,476.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       107,594.85|           $       119,674.30|           $       141,476.30 
==================================================================================================================================== 


